






































Proposed Fee and Design Task Breakdown Schedule Printed: 5/6/2025

Professional Service Description
$330.00 $280.00 $240.00 $195.00 $165.00 $125.00 Fee Fee Fee

Task 1 - Project Management & Administration
1-I Project Management and Administration

Environmental review meeting with City 6 1,370$ 2 2 2
Environmental review meeting with City and HUD 6 1,370$ 2 2 2

Total Task 1: 6 1,370.00$ 0 2 2 0 2 0

Task2 - Roadway Design
2-II Sidewalk Widening

Additional Site Visit to verify Utilities with 8' path 9 2,020$ 1 4 4
Design of 8' Sidewalk, determination sidewalk wall limits 44 8,275$ 1 1 5 12 25
Develop Driveway Details 27 4,795$ 1 1 5 20
Revise Item Summaries and OPCC 7 1,290$ 1 2 4
Quality Review and 90% Plans Preparation 8 1,735$ 1 2 5

Total Task 2: 95 18,115.00$ 1 4 13 28 49 0

Task 3 - TDLR Services
No Additional Scope 0 -$

Total Task 3: 0 -$ 0 0 0 0 0 0

Kimley-Horn Staff
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Task 4 - Construction Phase Services
No Additional Scope 0 -$

Total Task 4: 0 -$ 0 0 0 0 0 0

Task 5 - Record Drawings Services
No Additional Scope 0 -$

Total Task 5: 0 -$ 0 0 0 0 0 0

Task 6 - Environmental Services
HUD Part 58 CEST 55 15,400$ 55

Total Task 6: 55 15,400.00$ 0 55 0 0 0 0

Reimbursable Expenses
Mileage $0.67/mile 214.40$
Misc. Expense 200$

Total Reimbursable Expenses: 414.40$ 0 0 0 0 0 0

Total Hours #REF! 1 61 15 28 51 0
Total Fee 35,299.40$

TOTAL FEE 35,299.40$

The hours listed above are an estimate. The hours assigned to the Phase are not exclusive to the Phase which they are assigned. The total fee will not exceed the total contract amount as discussed in Article 2. The hourly rates
of this contract shall apply throughout the remainder of this contract and to all change in services.

Payment to the ENGINEER will be made as follows:
              1. Basic Services - The amounts of these invoices will be based upon the extent of work completed by the Engineer on an hourly basis.
              2. Supplemental Services - The Engineer will receive approval in writing before performing supplemental services. The amounts of these invoices will be based upon the extent of work completed by the Engineer on a
lump sum basis.
              3. Reimbursable Expense - Reimbursable expenses including such things as expenses for plotting, reproduction of documents, auto travel mileage (current IRS approved mileage rate), delivery charges, long distance
communications, freight, and state ---------------accessibility will be invoiced with appropriate backup documentation.

Invoice and Time of Payment
Invoices will be prepared in a format approved by the City prior to submission of the first monthly invoice. Invoices shall be submitted monthly and paid within 30 days.



Prepared by: KIMLEY-HORN AND ASSOCIATES, INC. (F-928) Date: 05/06/25

Prepared for: CITY OF SAN MARCOS Milestone: 90%

ITEM DESC SPEC

NO. NO. NO. DESCRIPTION UNIT QTY PRICE AMOUNT
100 7002 0 PREPARING ROW STA 30.00 $1,250.00 $37,500.00
104 7011 0 REMOV CONC (DRIVEWAYS) SY 1097.00 $25.00 $27,425.00
104 7013 0 REMOV CONC (SIDEWALK, RAMP OR SUP) SY 2608.00 $25.00 $65,200.00
104 7018 0 REMOV CONC (CURB OR CURB & GUTTER) LF 460.00 $15.00 $6,900.00
105 7004 0 RMV (4"-8") TRT/UNTRT BASE & ASPH PAV SY 38.00 $10.00 $380.00
162 7002 0 BLOCK SODDING SY 571.00 $20.00 $11,420.00
164 7007 0 BROADCAST SEED (TEMP_WARM_COOL) SY 571.00 $0.60 $343.00
168 7001 0 VEGETATIVE WATERING TGL 14.00 $200.00 $2,800.00

341 7065 0 D-GR HMA TY-D PG 76-22 (EXEMPT) TON 97.00 $300.00 $29,100.00
400 7006 0 CUT & RESTORING PAV SY 294.00 $150.00 $44,100.00
479 7001 0 ADJUSTING MANHOLES EA 4.00 $1,500.00 $6,000.00
479 7004 0 ADJUSTING MANHOLES (UTILITY BOX) EA 2.00 $400.00 $800.00
479 7007 0 ADJUSTING MANHOLES (WATER VALVE BOX) EA 4.00 $2,000.00 $8,000.00
500 7001 MOBILIZATION LS 1.00 $120,950.36 $120,950.00
502 7001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 6.00 $6,000.00 $36,000.00
503 7002 0 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.00 $5,200.00 $10,400.00
505 7001 0 TMA (STATIONARY) DAY 240.00 $245.00 $58,800.00
506 6041 0 BIODEG EROSN CONT LOGS (INSTL) (12") LF 391.00 $10.00 $3,910.00
506 6043 0 BIODEG EROSN CONT LOGS (REMOVE) LF 391.00 $2.50 $978.00
506 7034 0 CONSTRUCTION PERIMETER FENCE LF 6819.00 $4.00 $27,276.00
506 7039 0 TEMP SEDMT CONT FENCE (INSTALL) LF 6819.00 $5.00 $34,095.00
506 7041 0 TEMP SEDMT CONT FENCE (REMOVE) LF 6819.00 $2.50 $17,048.00
512 7089 0 PCTB (FUR&INST)(F-SHAPE OR SNGL SLP)TY1 LF 2500.00 $35.00 $87,500.00
512 7092 0 PCTB (REMOVE)(F-SHAPE OR SNGL SLP)TY1 LF 2500.00 $40.00 $100,000.00
529 7009 0 CONC CURB & GUTTER (TY II) LF 246.00 $50.00 $12,300.00
529 7016 0 CONC CURB (TY C1) LF 742.00 $175.00 $129,850.00

530 7006 000 DRIVEWAYS (CONC) SY 1461.00 $120.00 $175,320.00

531 7001 0 CONC SIDEWALKS (4") SY 3334.00 $90.00 $300,060.00

531 7006 0 CURB RAMPS (TY 2) EA 2.00 $4,000.00 $8,000.00

531 7010 0 CURB RAMPS (TY 7) EA 1.00 $4,000.00 $4,000.00

PROJECT SUBTOTAL $1,354,455.00

CONTINGENCY (15%) LS 1.00 $203,168.25 $203,168.25

PROJECT TOTAL $1,557,623.25

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

THORPE LANE SIDEWALK RECONSTRUCTION AND REHAB

CSJ: 0914-33-XXXX

HAYS COUNTY

(1) Total Project cost does not include preliminary engineering, technical services, utility relocations, acquisition of right-of-way, or construction engineering and administration.
(2)The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of
probable costs provided herein are based on the information known to Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.
The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.




