

MAILING LABEL

Cut along the outer border and affix this label to your outermost sealed bid envelope to identify it as a "Sealed Bid".

SEALED BID • DO NOT OPEN

SEALED BID NO.: 220-163

BID TITLE: S. Guadalupe Street Improvements

DUE DATE/TIME: ~~March 19, 2020~~ prior to 2:00 PM (Local Time)

April 7, 2020

SUBMITTED BY: MA Smith Contracting Co LLC

(Name of Bidder)

Austin, TX
(City/State of Bidder)

DELIVER TO:

City of San Marcos

Office of the Purchasing Manager

Building 4 (Behind the Municipal Bldg)

630 East Hopkins Street

San Marcos, Texas 78666



BID FORM
(UNIT PRICE)

The undersigned, in compliance with the Invitation for Bid and Instructions to Bidders for **S. Guadalupe Street Improvements 220-163**, for the City of San Marcos, having examined the Project Manual, Drawings and Addenda, the site of the proposed Work, and being familiar with all of the conditions surrounding construction of the proposed Project, having conducted all inquiries, tests, and investigations deemed necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies, equipment, and incidentals, and to perform all Work required for construction of the Project in accordance with the Project Manual, Drawings, and Addenda within the time indicated.

The Bidder will enter the line item subtotal in the "Unit Total" column on the Bid Schedule, which is the product of the "Estimated Quantity" multiplied by the "Unit Price". Any mathematical errors will be corrected for the purpose of determining the correct Unit Total to be entered in the Bid Schedule. The Unit Total, including any corrected Unit Prices, will then be totaled to determine the actual amount of the Bid. The items listed in the Bid Schedule are the items of work that will be measured for payment.

Bidder agrees to perform all other items specified in the technical specifications and in these Bidding and Contract Documents, all work incidental to the specified items, and all work which may be reasonably inferred from the Contract Documents for the construction of the completed Project at no additional cost to the Owner. The following items of work are required to be performed but will not be measured for payment:

- 1) None Listed.

The Owner reserves the right to reject any and all bids, and may reject a bid if a bidder does not acknowledge receipt of all addenda issued by the Owner.

The Bidder offers to construct the Project in accordance with the Contract Documents for the contract price and to finally complete and achieve final acceptance (when fully completed and finished to the satisfaction of the Owner) of the Project by the date defined in the Project Schedule on page PS-1 incorporated here by reference. The Bidder understands and accepts the provisions of the Contract Documents relating to liquidated damages if the Project is not completed on time in accordance with the Supplementary Conditions.

In submitting this bid, Bidder represents to the Owner and Engineer that it:

- 1) Fully recognizes the time required for the completion of this Project, and is taking into consideration all factors including, but not limited to, the character of work involved in the Project, the nature of the Project site, the potential for weather-related impacts on the construction schedule, and market conditions related to materials and equipment to be used in the Project.
- 2) Has examined, read, and understands the Contract Documents;

Bid Schedule

Project: S. Guadalupe Street (SL 82) Improvements #220-163

Submitted by: MA Smith Contracting Co., Inc

(Contractor)

Date: 4/2/2020

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Spec Reference	Unit Description	Bid Quantity	Unit Measure	Unit Price	Unit Total
1	100-6002	PREPARING RIGHT OF WAY	67	STA	\$ 5,000.00	\$ 335,000.00
2	104-6015	REMOVING CONC (SIDEWALKS)	26	SY	\$ 35.00	\$ 910.00
3	104-6017	REMOVING CONC (DRIVEWAYS)	131	SY	\$ 40.00	\$ 5,240.00
4	104-6021	REMOVING CONC (CURB)	29	LF	\$ 20.00	\$ 580.00
5	105-6011	REMOVING STAB BASE AND ASPH PAV (2"-6")	465	SY	\$ 30.00	\$ 13,950.00
6	162-6002	BLOCK SODDING	24	SY	\$ 27.00	\$ 648.00
7	170-6001	IRRIGATION SYSTEMS	1	LS	\$ 30,000.00	\$ 30,000.00
8	193-6001 COSM-1	PLANT MAINTENANCE	12	MO	\$ 184.00	\$ 2,208.00
9	193-6007 COSM-2	IRRIGATION SYSTEM OPERATION AND MAINTENANCE	12	MO	\$ 257.00	\$ 3,084.00
10	193-6011 COSM-3	TREE WELL SOIL CELLS	9	EA	\$ 7,500.00	\$ 67,500.00
11	401-6001	FLOWABLE BACKFILL	100	CY	\$ 160.00	\$ 16,000.00
12	416-6002	DRILL SHAFT (24 IN)	17.1	LF	\$ 490.00	\$ 8,379.00
13	500-6001	MOBILIZATION	1	LS	\$ 200,000.00	\$ 200,000.00
14	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	6	MO	\$ 6,000.00	\$ 36,000.00
15	529-6001	CONC CURB (TY 1)	31	LF	\$ 100.00	\$ 3,100.00
16	529-6005	CONC CURB MONO (TY II)	801	LF	\$ 35.00	\$ 28,035.00
17	529-6008	CONC CURB & GUTTER (TY II)	69	LF	\$ 50.00	\$ 3,450.00
18	531-6002	CONC SIDEWALKS (5")	6	sy	\$ 200.00	\$ 1,200.00
19	531-6003	CONC SIDEWALKS (6")	448	SY	\$ 60.00	\$ 26,880.00
20	531-6006	CURB RAMPS (TY 3)	2	EA	\$ 2,000.00	\$ 4,000.00
21	618-6033	CONDT (PVC) (SCH 40) (4")	2300	LF	\$ 45.00	\$ 103,500.00
22	618-6037	CONDT (PVC) (SCH 40) (6")	2760	LF	\$ 56.00	\$ 154,560.00
23	618-6040	CONDT (PVC)(SCH 80) (1")	1452	LF	\$ 6.00	\$ 8,712.00
24	618-6047	CONDT (PVC)(SCH 80) (2") (BORE)	60	LF	\$ 88.00	\$ 5,280.00
25	618-6053	CONDT (PVC) (SCH 80) (3")	1400	LF	\$ 260.00	\$ 364,000.00
26	620-6007	ELEC CONDR (NO.8) BARE	745	LF	\$ 10.00	\$ 7,450.00
27	624-6001	GROUND BOX TY A	12	EA	\$ 4,400.00	\$ 52,800.00
28	636-6001	ALUMINUM SIGNS (TY A)	70.5	SF	\$ 123.00	\$ 8,671.50
29	644-6001	IN SM RD SN SUP&AM TY 10BWG(1)SA(P)	75	EA	\$ 850.00	\$ 63,750.00

Bid Schedule

Project: S. Guadalupe Street (SL 82) Improvements #220-163

Submitted by: MA Smith Contracting Co., Inc

(Contractor)

Date: 4/2/2020

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Spec Reference	Unit Description	Bid Quantity	Unit Measure	Unit Price	Unit Total
30	644 6068	RELOCATE SM RD SN SUP&AM TY 10 BWG	13	EA	\$ 600.00	\$ 7,800.00
31	644 6076	REMOVE SM RD SN SUP & AM	7	EA	\$ 300.00	\$ 2,100.00
32	658-COSM-1	GREEN VERTICAL DELINEATORS	313	EA	\$ 262.00	\$ 82,006.00
33	658-COSM-2	CYCLE LANE SEPERATORS	177	EA	\$ 166.00	\$ 29,382.00
34	666-6003	REFL PAV MRK TY I (W) 4" (BRK) (100 MIL)	1376	LF	\$ 0.75	\$ 1,032.00
35	666-6009	REFL PAV MRK TY I (W) 4" (LNDR) (100MIL)	343	LF	\$ 0.75	\$ 257.25
36	666-6012	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	3248	LF	\$ 0.58	\$ 1,883.84
37	666-6033	REFL PAV MRK TY I (W) 8" (LNDR) (100MIL)	4475	LF	\$ 0.92	\$ 4,117.00
38	666-6036	REFL PAV MRK TY I (W) 8" (SLD) (100MIL)	7080	LF	\$ 0.92	\$ 6,513.60
39	666-6048	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	2375	LF	\$ 6.00	\$ 14,250.00
40	666-6054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	10	EA	\$ 125.00	\$ 1,250.00
41	666-6078	REFL PAV MRK TY I (W) (WORD) (100MIL)	18	EA	\$ 155.00	\$ 2,790.00
42	666-6093	REFL PAV MRK TY I (W) (RR XING) (100MIL)	4	EA	\$ 580.00	\$ 2,320.00
43	666-6105	REFL PAV MRK TY I (W) (BIKE ARW) (100MIL)	48	EA	\$ 125.00	\$ 6,000.00
44	666-6108	REFL PAV MRK TY I (W) BIKE RR XING (100MIL)	8	EA	\$ 550.00	\$ 4,400.00
45	666-6111	REFL PAV MRK TY I (W) (BIKE SYML) (100MIL)	50	EA	\$ 306.00	\$ 15,300.00
46	666-6120	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	2637	LF	\$ 0.75	\$ 1,977.75
47	666-6126	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	1593	LF	\$ 0.58	\$ 923.94
48	666-6138	REFL PAV MRK TY I (Y) 8" (SLD) (100MIL)	149	LF	\$ 1.25	\$ 186.25
49	666-COSM-1	GREEN REFLECTORIZED TYPE 1 THERMO	10039	SF	\$ 15.00	\$ 150,585.00
50	666-COSM-2	SHARROWS / CHEVRONS (PAINT 4" (W))	176	EA	\$ 115.00	\$ 20,240.00
51	668-6056	PRE PM TY B(ACC PRK) (BL&WH) (W/BORDR)SM	4	EA	\$ 390.00	\$ 1,560.00
52	672-6007	REFL PAV MRKR TY I-C	8	EA	\$ 24.00	\$ 192.00
53	672-6009	REFL PAV MRKR TY II-A-A	147	EA	\$ 7.25	\$ 1,065.75
54	672-6010	REFL PAV MRKR TY II-C-R	36	EA	\$ 14.00	\$ 504.00
55	677-6001	ELIM EXT PAV MRK & MRKS (4")	4466	LF	\$ 0.80	\$ 3,572.80
56	677-6003	ELIM EXT PAV MRK & MRKS (8")	1354	LF	\$ 1.95	\$ 2,640.30
57	677-6005	ELIM EXT PAV MRK & MRKS (12")	599	LF	\$ 2.90	\$ 1,737.10
58	677-6007	ELIM EXT PAV MRK & MRKS (24")	884	LF	\$ 5.00	\$ 4,420.00

Bid Schedule

Project: S. Guadalupe Street (SL 82) Improvements #220-163

Submitted by: MA Smith Contracting Co., Inc

(Contractor)

Date: 4/2/2020

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Spec Reference	Unit Description	Bid Quantity	Unit Measure	Unit Price	Unit Total
59	677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	8	EA	\$ 110.00	\$ 880.00
60	677-6012	ELIM EXT PAV MRK & MRKS (WORD)	7	EA	\$ 140.00	\$ 980.00
61	677-6016	ELIM EXT PAV MRK & MRKS (RR XING)	6	EA	\$ 510.00	\$ 3,060.00
62	677-6021	ELIM EXT PAV MRK & MRKS (JIGGLE)	124	EA	\$ 7.00	\$ 868.00
63	678-6001	PAV SURF PREP FOR MRK (4")	4483	LF	\$ 0.19	\$ 851.77
64	678-6004	PAV SURF PREP FOR MRK (8")	7505	LF	\$ 0.35	\$ 2,626.75
65	678-6008	PAV SURF PREP FOR MRK (24")	2303	LF	\$ 1.15	\$ 2,648.45
66	678-6009	PAV SURF PREP FOR MRK (ARROW)	8	EA	\$ 40.00	\$ 320.00
67	678-6016	PAV SURF PREP FOR MRK (WORD)	14	EA	\$ 49.00	\$ 686.00
68	678-6020	PAV SURF PREP FOR MRK (RR XING)	10	EA	\$ 80.00	\$ 800.00
69	678-6026	PAV SURF PREP FOR MRK (BIKE ARROW)	23	EA	\$ 40.00	\$ 920.00
70	678-6028	PAV SURF PREP FOR MRK (BIKE SYMBOL)	25	EA	\$ 49.00	\$ 1,225.00
71	682-COSM-1	VEH SIG SEC (8") LED (GRN W/ BIKE SYMBOL)	10	EA	\$ 730.00	\$ 7,300.00
72	682-COSM-2	VEH SIG SEC (8") LED (YEL W/ BIKE SYMBOL)	10	EA	\$ 736.00	\$ 7,360.00
73	682-COSM-3	VEH SIG SEC (8") LED (RED W/ BIKE SYMBOL)	10	EA	\$ 736.00	\$ 7,360.00
74	682-COSM-4	BACK PLATE (8") (3 SEC)	10	EA	\$ 245.00	\$ 2,450.00
75	684-6010	TRF SIG CBL (TY A) (12 AWG) (5 CONDR)	905	LF	\$ 13.50	\$ 12,217.50
76	687-6001	PED POLE ASSEMBLY	3	EA	\$ 16,000.00	\$ 48,000.00
77	COSM-414S-C	CONCRETE RETAINING WALLS	14	CY	\$ 1,500.00	\$ 21,000.00
78	COSM 433S-A	TYPE I P.C. CONCRETE DRIVEWAY	753	SF	\$ 20.00	\$ 15,060.00
79	COSM-434S	PC CONCRETE MEDIANS AND ISLANDS	1395	SF	\$ 30.00	\$ 41,850.00
80	COSM-437S-B	TREE GRATES AND FRAMES	9	EA	\$ 5,000.00	\$ 45,000.00
81	COSM-439S	PARKING LOT BUMPER CURBS "WHEEL STOPS"	18	EA	\$ 110.00	\$ 1,980.00
82	COSM 485S	CONCRETE PAVER UNITS FOR SIDEWALK RAMPS	146	SF	\$ 100.00	\$ 14,600.00
83	COSM-508S-1	MISC. STRUCTURES - CONCRETE VAULT SMEU	1	EA	\$ 40,000.00	\$ 40,000.00
84	COSM-508S-2	MISC. STRUCTURES - SMEU TRANSFORMER PAD	1	EA	\$ 20,000.00	\$ 20,000.00
85	COSM-510o-1	1" WATER LINE TAP	1	EA	\$ 1,100.00	\$ 1,100.00
86	COSM-510o-2	1" WATER METER	1	EA	\$ 5,000.00	\$ 5,000.00
87	COSM-551o	PIPE UNDERDRAINS TYPE 11, 4 IN SCH 40	451	LF	\$ 25.00	\$ 11,275.00

Bid Schedule

Project: S. Guadalupe Street (SL 82) Improvements #220-163

Submitted by: MA Smith Contracting Co., Inc

(Contractor)

Date: 4/2/2020

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Spec Reference	Unit Description	Bid Quantity	Unit Measure	Unit Price	Unit Total
88	COSM 608S	PLANTING TYPE MEXICAN WHITE OAK, SIZE 3"	9	EA	\$ 1,000.00	\$ 9,000.00
89	COSM 642S-1-SM	SILT FENCE	27	LF	\$ 10.00	\$ 270.00
90	COSM-648S	8" MULCH SOCK	611	LF	\$ 14.00	\$ 8,554.00
91	COSM 866S-4	JIGGLE BAR TILE	1044	EA	\$ 40.00	\$ 41,760.00
92	COSM 16120S-1	WIRING - PEDESTRIAN LIGHTING	10	EA	\$ 465.00	\$ 4,650.00
93	COSM 16120S-2	WIRING - IRRIGATION CONTROLLER	1	EA	\$ 250.00	\$ 250.00
94	COSM 16120S-3	WIRING - RECEPTACLE AT TREE WELLS	9	EA	\$ 850.00	\$ 7,650.00
95	COSM 16120S-4	ELECTRICAL PEDESTAL PAD	1	EA	\$ 61,000.00	\$ 61,000.00
96	COSM 16550S-1	STREET LIGHT STANDARD FOUNDATION	10	EA	\$ 1,500.00	\$ 15,000.00
97	COSM 16550S-2	PEDESTRIAN LIGHT ASSEMBLY (INSTALLATION ONLY)	10	EA	\$ 400.00	\$ 4,000.00
98	COSM 17000	UPRR RIGHT OF ENTRY AGREEMENT	1	LS	\$ 20,000.00	\$ 20,000.00
TOTAL =						\$ 2,415,446.55

TOTAL BID PRICE (WORDS): Two million Four Hundred Fifteen Four
Hundred Forty Six dollars and Fifty Five Cents

- 3) Is familiar with the Project area and site, and all local, state, and federal laws and regulations that in any manner may affect cost, progress, or performance of the work;
- 4) Has made and studied the results of examinations, investigations, and tests of subsurface and latent physical conditions which may affect the cost, progress, or performance of the work that the bidder considers necessary to assure construction of the Project at the contract price within the contract time and in accordance with the Contract Documents, and no additional examinations, investigations, tests, reports, or similar information will be required by the bidder for these purposes;
- 5) Has reviewed all information in the Contract Documents with respect to existing underground facilities at or near the Project site, and the bidder assumes responsibility for the exact nature and location of these underground facilities; and no additional examinations, investigations, tests, reports, or similar information will be required by the bidder in order to construct the Project at the contract price within the contract time and in accordance with the Contract Documents, including Section 3.04 of the General Conditions;
- 6) Has correlated the results of all such observations, examinations, investigations, tests, reports, and studies with the terms and conditions of the Contract Documents; and
- 7) Has given the Owner written notice of all conflicts, omissions, errors, or discrepancies discovered in the contract documents and the written response or resolution of the issue by Owner is acceptable to the Bidder.
- 8) Is a duly qualified, capable, and bondable business entity, that it is not in or contemplating bankruptcy or receivership, and that it is not currently delinquent with respect to payment of taxes assessed by any political subdivision.

The Bidder certifies that it is familiar with the statutory obligation to provide workers' compensation insurance coverage for all employees engaged in work on the Project, and that, if awarded the contract, the bidder will ensure that this coverage is maintained in full force and effect for all of its employees and for all employees of subcontractors engaged in work on this Project, and will provide certificates of insurance for all coverages to the Owner.

The Bidder acknowledges receipt of the following addenda:

Addenda No. 1	Addenda No. 3
Addenda No. 2	Addenda No. 4

Bidder encloses with this bid, all documents listed in **Instructions To Bidders, Article 1, Introduction.**

The Bidder certifies that the bid prices contained in this bid have been carefully checked and are submitted as correct and final.

By my signature attached hereto, I acknowledge that time is of the essence and that the Owner will be damaged if the Project is not completed on time in accordance with the Contract Documents.

MA Smith Contracting Co Inc.

Printed Name of Bidder

By: 
Signature

4.1.2020
Date

Travis Rayland
Printed Name

Pres.
Title

Mailing Address:

15308 Ginyer St.
Street

Austin, Tex. 78728
City, State, Zip Code

512.990.7640
Telephone

travisrayland@SCCITX.com
Email Address

Attestation:


Signature

Travis Rayland
Printed Name

Sec.
Title

(AFFIX SEAL AND ATTESTATION IF CORPORATION)

Bid Bond

STATE OF TEXAS

COUNTY OF HAYS

We, Smith Contracting Co., Inc., 15308 Ginger St., Austin, TX 78728 (Contractor name and address), as Principal, and Liberty Mutual Insurance Company, P.O. Box 34526, Seattle, WA 98124 (Surety name and address), as Surety, a corporation duly organized under the laws of the State of Massachusetts, and duly authorized and admitted to write surety bonds in Texas, and listed as a company currently authorized under 31 CFR, Part 223 as possessing a Certificate of Authority as described thereunder, are held and firmly bound unto the City of San Marcos, Texas, as Obligee, in the sum of Five-Percent of Greatest Amount Bid dollars (\$ 5% GAB).

If this bond exceeds \$100,000.00 the surety certifies that it either 1) holds a certificate of authority from the United States Secretary of the Treasury to qualify as a surety on obligations permitted or required under federal law, or 2) has obtained qualified reinsurance for any liability in excess of \$100,000.00 from a reinsurer that is authorized and admitted as a reinsurer in the State of Texas, and is the holder of a certificate of authority from the United States Secretary of the Treasury to qualify as a surety or reinsurer on obligations permitted or required under federal law.

The Principal has submitted a bid to the Obligee for the **S. Guadalupe Street Improvements, IFB 220-163.**

If the Obligee accepts the bid of the Principal, and the Principal enters into a contract with the Obligee in accordance with the terms of the bid, and promptly delivers all bonds, insurance certificates and other documents to the Obligee in accordance with the Contract Documents, then this obligation will be null and void, otherwise to remain in full force and effect.

Signed and sealed on April 2nd, 2020.

[Signature]
Witness

[Signature]
Witness (Canellia Doss)

[Signature]
Principal/Contractor Signature Seal
Travis Rayland - Pres.
Printed Name and Title

[Signature]
Surety Signature (Kenneth Nitsche) Seal
Attorney-In-Fact
Title



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8197872

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, David Ferguson, Violet Frosch, Kenneth Nitsche, Gary A. Nitsche, Robert James Nitsche, Robert K. Nitsche, Craig Parker, Nina Smith

all of the city of Giddings state of TX each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 1st day of November, 2018.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By: David M. Carey, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

State of PENNSYLVANIA
County of MONTGOMERY ss

On this 1st day of November, 2018 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA
Notarial Seal
Teresa Pastella, Notary Public
Upper Merion Twp., Montgomery County
My Commission Expires March 28, 2021
Member, Pennsylvania Association of Notaries

By: Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 2nd day of April, 2020.



By: Renee C. Llewellyn, Assistant Secretary

UNANIMOUS WRITTEN CONSENT OF THE DIRECTORS OF
M. A. SMITH CONTRACTING COMPANY, INC.

IN LIEU OF SPECIAL MEETING

The TEXAS BUSINESS ORGANIZATIONS CODE provides that unless otherwise restricted by the Articles of Incorporation or Bylaws, any action required or permitted to be taken at any meeting of the board of directors of a Texas corporation may be taken without a meeting of the board of directors if a consent, in writing, setting forth the action so taken is signed by all the directors. Accordingly, pursuant to such statutory authority, the undersigned, being all of the directors of M. A. SMITH CONTRACTING COMPANY, INC., a Texas corporation (the "Corporation"), hereby consents to the adoption of the following resolutions as of July 1, 2015:

1. ELECTION OF OFFICERS.

RESOLVED, that the following person(s) be elected to the respective offices set forth beside their names below, to serve until the next annual meeting of the board of directors and until his successors are elected and qualified or his earlier death, resignation or removal:

Name	Office
TRAVIS RAGLAND	President, Treasurer, and Secretary

2. MISCELLANEOUS.


RESOLVED, that all acts of the officers of the Corporation during the previous fiscal year are hereby ratified and approved; and be it further

RESOLVED, that in addition to and without limiting the foregoing, the appropriate officers of the Corporation be, and each of them hereby is, authorized to take, or cause to be taken, such further action and to execute and deliver, or cause to be executed and delivered, for and in the name and on behalf of the Corporation, all collateral documents, literature, application forms, letters, instruments, notices, press releases, and all such further instruments and documents as such officer, with the advice of counsel, may deem to be necessary or advisable in order to effect the purpose and intent of the foregoing resolutions and to be in the best interests of the Corporation (as conclusively evidenced by the taking of such action or the execution and delivery of such instruments, as the case may be, by or under the direction of any authorized officer), and all action heretofore taken by the officers of the Corporation in connection with the subject of the foregoing resolutions be, and it hereby is, approved, ratified and confirmed in all respects as the act and deed of the Corporation.

DATED to be effective July 1, 2015.

DIRECTORS:

MACK SMITH



TRAVIS RAGLAND



UNANIMOUS WRITTEN CONSENT OF THE DIRECTORS
M. A. SMITH CONTRACTING COMPANY, INC.

Corporations Section
P.O.Box 13697
Austin, Texas 78711-3697



Coby Shorter, III
Deputy Secretary of State

Office of the Secretary of State

**CERTIFICATE OF FILING
OF**

M. A. SMITH CONTRACTING COMPANY, Inc.
File Number: 133926800
Assumed Name:
Smith Contracting Co., Inc.

The undersigned, as Secretary of State of Texas, hereby certifies that the assumed name certificate for the above named entity has been received in this office and filed as provided by law on the date shown below.

ACCORDINGLY the undersigned, as Secretary of State, and by virtue of the authority vested in the secretary by law hereby issues this Certificate of Filing.

Dated: 02/02/2015

Effective: 02/02/2015



A handwritten signature in cursive script that reads "Coby Shorter III".

Coby Shorter, III
Deputy Secretary of State

Form 503
(Revised 09/13)

Return in duplicate to:
Secretary of State
P.O. Box 13697
Austin, TX 78711-3697
512 463-5555
FAX: 512 463-5709
Filing Fee: \$25



This space reserved for office use.

Assumed Name Certificate

Assumed Name

1. The assumed name under which the business or professional service is, or is to be, conducted or rendered is: Smith Contracting Co., Inc.

Entity Information

2. The legal name of the entity filing the assumed name is:

M.A. Smith Contracting Company, Inc.

State the name of the entity as currently shown in the records of the secretary of state or on its organizational documents, if not filed with the secretary of state.

3. The entity filing the assumed name is a: (Select the appropriate entity type below.)

- For-profit Corporation
- Nonprofit Corporation
- Professional Corporation
- Professional Association
- Other
- Limited Liability Company
- Limited Partnership
- Limited Liability Partnership
- Cooperative Association

Specify type of entity. For example, foreign real estate investment trust, state bank, insurance company, etc.

4. The file number, if any, issued to the entity by the secretary of state is: 133926800

5. The state, country, or other jurisdiction of formation of the entity is: Texas

6. The entity's principal office address is:

15308 Ginger St.

Street or Mailing Address

Austin
City

TX
State

Travis
Country

78728
Postal or Zip Code

Period of Duration

7a. The period during which the assumed name will be used is 10 years from the date of filing with the secretary of state.

OR

7b. The period during which the assumed name will be used is _____ years from the date of filing with the secretary of state (not to exceed 10 years).

OR

7c. The assumed name will be used until _____ (not to exceed 10 years).
mm/dd/yyyy

County or Counties in which Assumed Name Used

8. The county or counties where business or professional services are being or are to be conducted or rendered under the assumed name are:

All counties


All counties with the exception of the following counties: _____

Only the following counties: _____

Execution

The undersigned signs this document subject to the penalties imposed by law for the submission of a materially false or fraudulent instrument and also certifies that the person is authorized to sign on behalf of the identified entity. If the undersigned is acting in the capacity of an attorney in fact for the entity, the undersigned certifies that the entity has duly authorized the undersigned in writing to execute this document.

Date: February 2, 2015

 _____

Signature of a person authorized by law to sign on behalf of the identified entity (see instructions)

Statement of Bidder's Qualifications

Answer all questions. Provide responses that are clear and comprehensive. Attach any additional information provided on separate sheets. This statement must be notarized.

A. General Information

1. Company Name: MA Smith Contracting Co Inc.

2. Permanent Main Office Address: 15308 Ginges St., Austin, Tex. 78728

3. Telephone Number: 512.990.7640

4. Federal Tax Identification Number and DUNS Number, if required:
74.2732663 83-513-0949

5. Form of Ownership: Proprietorship
 Partnership (Limited or General)
 Corporation
 LLC
 Joint Venture
 Other (specify):

6. When Organized: 1.1.91

7. If a corporation, where incorporated: Texas

8. How many years has your company been engaged in business under its present name?
8 yrs. Give former names of the company with dates of operation under each name:
DBA: Smith Contracting Co Inc.

9. General character of work performed by your company: Excavation, Paving, Concrete & Utilities

B. Qualifications

10. Has your company ever failed to complete, defaulted, or been terminated on a project? Yes ✓ No. If yes, give project name and location, owner and engineer names, and explanation: _____

11. Has your company been convicted of a criminal offense committed in the United States involving fraud, theft, bribery, kickbacks, or unlawful gifts to a public official(s)? If so, did the conviction occur within three (3) years immediately preceding the date of the submission of your bid, this Statement of Bidder's Qualifications, or the date identified as the contract award date in the Invitation For Bid? Yes ✓ No. If yes, explain: _____

12. Is your company involved in a pending investigation(s) or criminal prosecution of a criminal offense alleged to have been committed in the United States involving fraud, theft, bribery, kickbacks, or unlawful gifts to a public official? Yes ✓ No. If yes, explain: _____

13. Does your company have previous final judgments filed against it by the Owner for breach of contract, fraud, misrepresentation or conversion? Yes ✓ No.

14. Has your company refused to execute a contract with the Owner following an award of the contract by the San Marcos City Council? Yes ✓ No.

15. Did your company violate the anti-lobbying provisions of a current or previous contract by making contact with a member of the San Marcos City Council prior to award of the contract? Yes ✓ No. If yes, explain: _____

16. Does your company have any involvement in prior, pending, or threatened claims or litigation alleging 1) fraud, misrepresentation, or conversion; 2) non-compliance by your company with any obligations under any current contract or previous contract within the last five (5) years, including completion and acceptance, remaining on schedule, and cooperation with the Owner; or 3) any error or omission by your company in performing services under any current contract or previous contract within the last five (5) years; and/or 4) non-payment to subcontractors and material suppliers? Yes ✓ No. If you answered yes to either 1, 2, 3, or 4 above, provide project name and location, owner and engineer names, and explanation of the nature, status, and/or outcome of such claim or litigation (attach additional pages if necessary).

17. Has your company or any of your subcontractors' companies ever failed to take corrective action on items of work under warranty during the warranty period? _____ Yes No. If yes, provide project name and location, owner and engineer names, and explanation of the nature, status, and/or outcome of the warranty issue (attach additional pages if necessary).

18. Has your company or any of your subcontractors' companies been cited for safety violations on any project within the last five (5) years? Yes _____ No. If yes, provide project name and location, owner and engineer names, and explanation of the nature, status, and/or outcome of the safety issue. (attach additional pages if necessary).

See Attached.

19. Has your company failed to remit sales tax, property tax, or utility payments to the City of San Marcos in a timely manner? _____ Yes No. Your company certifies that it is not in arrears in the payment of any obligations to the City of San Marcos, including, without limitation, property or sales taxes, fees, or utility charges: Yes _____ No. If no, explain:

20. In order to be considered qualified for the work included in this Contract, your company must have completed five (5) projects of a substantially similar character involving construction of sidewalks and traffic signals with a cost in excess of \$500,000 for a public entity in the last five (5) years. List ALL projects of a substantially similar character involving construction of construction sidewalks and traffic signals with a cost in excess of \$500,000 that your company has completed as a prime contractor or subcontractor within the last five (5) years. You may attach your own list if it contains all of this information.

Project Name	Owner Name and Telephone Number	Engineer Name and Telephone Number	Completion Date
<i>See attached for 5 yrs street projects.</i>			

21. List **ALL** experience you have had as the prime contractor or subcontractor on projects with the City of San Marcos as the Owner within the last five (5) years. Give project name, Engineer name and telephone numbers, project status, and whether the project is on schedule. You may attach your own list if it contains all of this information.

Project Name	Engineer Name and Telephone Number	Scheduled Completion Date	Estimated Completion Date	Project Status
<i>See attached</i>				

22. List **ALL** projects with a cost in excess of \$1,000,000.00 that your company is presently constructing as a prime contractor or subcontractor. Give project name and location, owner and Engineer names with corresponding telephone numbers, project status, and whether the project is on schedule. You may attach your own list if it contains all of this information.

Project Name	Owner/Engineer Name and Telephone Number	Scheduled Completion Date	Estimated Completion Date	Project Status
<i>See attached.</i>				

23. List the name, position, residence address, background, and experience of each principal member of your firm, including the officers: *See attached resumes.*

24. List bank references, including contact name and title, address, and telephone

number: BOST - Michael Wellner
512.730.2078 1111 W 5th St, Austin 78701

25. Will you provide a detailed financial statement and furnish any other pertinent information that may be required by the City of San Marcos, Texas? Yes No. If no, explain: _____

C. Certifications

Your company certifies that:

26. You will complete the work involved in this Project utilizing no less than 30% of your own forces.

27. Your company certifies that it will keep a full time Superintendent/Manager assigned to this Project who is experienced in construction of bike lanes, bike signals, pavement markings and sidewalk construction, and that this Superintendent/Manager has sufficient knowledge, skills, and experience in substantially similar Project work. Yes No If no, explain: _____

The Project Superintendent/Manager will be available at all times while work is being performed and this designee will not be changed during the Project except for causes beyond the Contractor's control.

28. Your company certifies that it is able to meet the insurance requirements and provide Certificates of Insurance as specified in the Contract Documents. Yes No If no, explain: _____

29. Child Support Statement: Under Section 231.006, Family Code, the vendor or applicant (the bidder) that the individual or business entity named in this contract, bid or application is not ineligible to receive the specified grant, loan or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate. Contract award will be contingent upon your provision of the social security numbers of each individual or sole proprietor and each partner, shareholder, or owner with an ownership interest of at least 25 percent in your business entity. In submitting your bid you certify that you will provide this information upon request by the Owner.

30. Convict Labor and Prison Produced Materials. No construction work will be performed by convict labor at the site or within the limits of this Project from the time of award of the contract or the start of work on force account until final acceptance of the work by TxDOT unless it is labor

performed by convicts who are on parole, supervised release or probation. In addition, materials produced by convict labor may only be incorporated into this Project if the materials have been produced by convicts who are on parole, supervised release or on probation from a prison.

31. Title VI and Nondiscrimination Program. You meet the requirements of Special Provisions SP 000-002L, SP 000-003L, and SP 000-004L, which are set forth verbatim in these bid documents. In addition, you certify that you and your subcontractors accept the following as your operating EEO policy:

"It is the policy of the Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, color or national origin, age or disability. Such action shall include: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

In addition, when recruiting employees, you will include in all advertisements for employees, the notation: "An Equal-Opportunity-Employer."

32. Non-Collusion Certification: Do you certify that all of the following are true and correct concerning your company's bid? Yes No

1) That you are fully informed of the contents of the bid and the circumstances of its preparation;

2) That your bid is genuine and is not a collusive or sham bid;

3) That neither you nor anyone else acting on behalf of your company has agreed, colluded, or conspired in any manner with any other bidder, firm, or person to submit a collusive or sham bid, or to refrain from bidding, or sought by communication or conference with any other bidder, firm, or person to fix the prices, overhead, profit, or any cost element in your bid or in any other bid, or to secure through any collusion, conspiracy, or agreement any advantage against the City of San Marcos or any other bidder; and

4) The prices quoted in your bid are fair and proper and are not affected by any collusion, conspiracy, connivance, or unlawful agreement on the part of your company or anyone acting on its behalf.

33. Prohibition on Contracts with Companies Boycotting Israel. Pursuant to Chapter 2270 and 808, *Texas Government Code*. By signing below as an authorized signer, the bidder certifies that it is not ineligible to receive the award of or payments for this procurement and acknowledges that this procurement may be terminated and payment may be withheld if this certification is inaccurate. Failure to maintain the requirements under this provision will be considered a material breach.

34. Section 2252 of the *Texas Government Code* restricts the City from contracting with companies that do business with Iran, Sudan, or a foreign terrorist organization. By signing below as an authorized signer, the bidder hereby certifies that it is not ineligible to receive the award of or payments under this procurement and acknowledges that the procurement may be terminated and payment may be withheld if this certification is inaccurate. Failure to meet or maintain the

requirements under this provision will be considered a material breach.

35. I authorize and request any person or firm to furnish any information requested by the City of San Marcos to verify the information contained in this Statement of Bidder's Qualifications.

By: [Signature]
Signature of Authorized Representative

Travis Rayland
Printed Name of Authorized Representative

Pres / Sec.
Printed Title of Authorized Representative

MA Smith Contracting Co Inc
Name of Business

4.1.2020
Date

State of Texas


County of Travis

Travis Rayland, being duly sworn, deposes and says that s/he is
Pres / Sec of MA Smith Contracting Co Inc and that all of the information
and responses contained in this Statement of Bidder's Qualifications are true and correct.

Subscribed and sworn to before me on April 1, 2020.

[Signature]
Notary Public, State of Texas

Notary Stamp:





Smith Contracting has had two OSHA inspections/Citations in the last 5 years. The first citation was received 3/28/16 in reference to an inspection at 12400 Gregg Manor Road Manor, TX 78653.

Citation 1 Item 1-Serious

OSH ACT of 1970 Section (5)(a)(1): The Employer did not furnish employment and a place of employment which were free from recognized hazards that were casing or likely to cause death or serious physical harm to employees from being struck by materials and equipment while installing a storm drainage system. Proposed penalty \$6,300.00

Citation 1 Item 2-Serious

29 CFR 1926.251(a)(2)(i): The employer failed to ensure fringing equipment had permanently affixed and legible identification markings as prescribed by the manufacturer that indicate the recommended safe working load. Proposed Penalty \$4,500.00

Citation 1 Item 3-Serious

29 CFR 1926.251(c)(12): A sling was pulled from under a load while the load was resting on the sling. Proposed Penalty \$3,600.00.

Smith Contracting filed a notice of Contest and subsequently reached a settlement with OSHA on January 10, 2017. The settlement agreement reduced the penalty of item 1 to \$4,900.00, Item 2 was removed in its entirety, and the penalty on Item 3 was reduced to \$2,900.00. Smith Contracting retrained all excavation employees by a 3rd party trainer. The settlement agreement admits no fault or guilt and includes confidentiality between Smith Contracting and OSHA.

Smith Contracting received its second citation on 3/28/17 in reference to an inspection at 12206 Scribe Dr., Austin TX 79159.

Citation 1 Item 1-Serious

29 CFR 1926.652 (g)(1)(II): Shields were not installed in a manner to restrict lateral or other hazardous movement of the shield in the event of the application of sudden lateral loads Proposed Penalty \$8,963.00

OSHA Offered an informal settlement agreement which reduced the penalty amount of item 1 to \$5,377.80 and changed the citation from Serious to Other than Serious due to the fact that the trench safety was installed per the manufacturers recommendations. The abatement included additional training and contacting the manguard manufacturer to request improved methods and instructions for securing the manguard in the trench. Additionally, the agreement admits no fault or guilt and includes confidentiality between Smith Contracting and OSHA.

Respectfully,

Travis Ragland
President
Smith Contracting Co., Inc.

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

PROJECT	APPROX. \$	OWNER	ENGINEER	DATE COMPLETE	LOCATION	START DATE	City of Austin Job (Y or N)	TYPE OF WORK
New Hope Dr	\$7,829,323.40	CITY OF CEDAR PARK PUBLIC WORKS DEPARTMENT 2401 BRUSHY CREEK LOOP CEDAR PARK, TEXAS 78613	LJA Engineering 5316 Highway 290W Suite 150 Austin Texas 78735	Currently in Closout	Cedar Park, Tx	9/5/2017	N	Road Reconstruction
Old Town Drainage	\$215,116.00	CITY OF GEORGETOWN 300-1 INDUSTRIAL AVENUE GEORGETOWN, TEXAS 78626	Steger Bizzell 1978 S. Austin Ave. Georgetown, TX 78626		Georgetown, TX	3/16/2018	N	Drainage Improvements
2016- Curb and Gutter Project	\$1,057,387.75	City of Georgetown 300-1 Industrial Ave., Georgetown, TX 78626	City of Georgetown 300-1 Industrial Ave., Georgetown, TX 78626		Georgetown, Tx	10/1/2016	N	Curb and Gutter
City of Austin- Waters Park Relief Main	\$5,185,725.00	City of Austin 505 Barton Spring Rd Austin TX 78704	City of Austin 505 Barton Spring Rd, Austin TX 78704		Austin, Texas	9/15/2016	Y	wastewater/trail improvements
Retired Facilities Decommissioning Project	\$1,246,400.00	City of Austin 505 Barton Spring Rd Austin TX 78704	City of Austin 505 Barton Spring Rd Austin TX 78704		Austin, Texas	9/1/2016	Y	Demolition
Goodnight Ranch Wastewater Line	\$1,009,188.00	AUSTIN GOODNIGHT RANCH, L.P. 610 W 5th Street, Austin, Tx 78701	CIVILE LLC 8200 N Mopac Expressway Ste 250, Austin, Tx 78759		Austin, Texas	9/1/2016	N	Wastewater Line
FM 3177	\$2,045,353.10	Texas Department of Transportation 125 E. 11th Street Austin, TX 78701	Texas Department of Transportation 125 E. 11th Street Austin, TX 78701		Travis County Austin, TX	8/1/2016	N	Road Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Sessom Underground Conversion Project	\$613,001.00	City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666 512-78666 393-8000 Shaun Condar, PE	City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666 512-78666 Shaun Condar, PE	San Marcos, TX Hays Co.	5/20/2016	N	Underground Conversion
Bush Ranch Phase 3 Section 1 - Streets	\$74,487.00	290 East Bush inc. 13115 Four Star Blvd. Austin, TX 78737	CMA Engineering 235 Ledge Stone Dr. Austin, TX 78737 512-432-1000	Dropping Springs, Texas	10/8/2015	N	Street Improvements
Bush Ranch Phase 3 Section 1 - Utilities	\$97,105.00	290 East Bush inc. 13115 Four Star Blvd. Austin, TX 78737	CMA Engineering 235 Ledge Stone Dr. Austin, TX 78737 512-432-1000	Dropping Springs, Texas	10/8/2015	N	Water, Wastewater and Drainage Improvements
Paloma Lake Section 22B - Utilities & Streets	\$2,213,923.15	Williamson County and Paloma Lake MUD #2 City of Austin 505 Barton Spring Rd Austin TX 78704 Randy Harvey 512-974-1585	Randall Jones and Assoc. 2900 Jazz St, Round Rock, Tx 78664 512-836-4793	Paloma Lake	2/12/2018	N	Street, Drainage and Utility Improvement AND Street Improvements
City of Austin - 3rd Street Reconstruction Phase 4 -	\$3,895,282.50	MESS HOLDINGS, PCCP, LLC., 555 CALIFORNIA ST. SUITE 3450, San Francisco, CA 94104	City of Austin Engineering Services Department Brimal Adhikary, P.E. 1101 Capital of Tx Hwy South Building D, Suite 110 Austin, Tx 78746	Austin, Texas	6/20/2015	Y	Street Reconstruction
Hutto Crossing 1-4	\$633,935.00	CITY OF CEDAR PARK PUBLIC WORKS DEPARTMENT 2401 BRUSHY CREEK LOOP CEDAR PARK, TEXAS 78613	CITY OF CEDAR PARK PUBLIC WORKS DEPARTMENT 2401 BRUSHY CREEK LOOP CEDAR PARK, TEXAS 78613	Hutto, Tx	4/10/2017	n	Street and Drainage Improvements, Water and wastewater
Lone Star Drive Wastewater Improvements	\$2,342,08.00	Lennar Homes of Texas on behalf of Travis Co MUD 12 12401 Research Blvd Bldg1 Ste 300, Austin, Tx. 78759	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749	Cedar Park, Tx	6/1/2017	N	wastewater improvements
The Vineyard at Rough Hollow- Utilities	\$651,689.80			Lakeway, Tx	1/1/2018	N	Water, Wastewater, Drainage and Pavement Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

The Vineyard at Rough Hollow- Street, Electrical and Gas	\$715,046.50	Lennar Homes of Texas 12401 Research Blvd Bldg1 Ste 300, Austin, Tx. 78759	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749	7/30/2018	Lakeway, Tx	1/1/2018	N	Street Reconstruction, electrical and gas
Upper Brushy Creek Watershed Site 32	\$1,687,971.95	Lower Brushy Creek WCID 108 Trinity Lane, Georgetown, Tx 78633	Lower Brushy Creek WCID 108 Trinity Lane, Georgetown, Tx 78633 Parsons Brinckerhoff, Inc. Barton Oaks Plaza Two, 901 Mopac Expy S., Ste 595 Austin, Texas 78746 Phone:737-703-3864	7/20/2018	Copeland, Tx	1/17/2017	N	Dam Improvements
Gus Garcia Park Phase 3	\$999,035.11	City of Austin 505 Barton Springs Rd Austin, TX 78704 Fred Biggs 830-385-4002	Half-Daniel Franz 9500 Amberglen F Suite Austin, TX 78729	5/26/2018	Austin, TX	11/1/2017	N	park and trail
Taylor Drainage and Roadway Improvements	\$498,254.10	City of Taylor 400 Porter Street, Taylor, Texas 76574 CITY OF GEORGETOWN 300-1 INDUSTRIAL AVENUE GEORGETOWN, TEXAS 78626	Stegar Bizzell 1978 S. Austin Ave. Georgetown, Tx 78626	5/15/2018	Taylor, TX	2/14/2018	N	Street Reconstruction and Utilities
Citywide Sidewalk Improvements-City of Georgetown	\$1,099, 802.50	CHERRY PEAK LTD 1219 CHALLENGER LAKEWAY, TX 78734	DBR Engineering Consultants TBPE #2234 7800 Shoal Creek Blvd. Suite 131S Austin, Tx 78757	3/23/2018	Georgetown, Tx	5/1/2017	N	Sidewalk improvements
Cherry Peak Office Condos	\$2,388,552.00	City of Liberty Hill City of Belton 333 WATER STREET, BELTON, TX 76513	Steger Bizzell	3/14/2018	Lakeway, Tx	4/1/2017	N	Utilites, street and concrete
FY 17- Street Rehab	\$337,803.50			2/7/2018	Liberty Hill	10/3/2017	N	Street Rehab
Sparta Road	\$3,199,295.85		KPA South Main Temple, Tx 76501	11/30/2017	Belton, TX	4/24/2017	N	Road Reconstruction

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Howard Lane Parking Lot	\$287,667.00	CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 2910 E 5TH STREET AUSTIN, TX 78702	CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 2910 E 5TH STREET AUSTIN, TX 78702	9/13/2017	Austin, Texas	4/1/2017	N	Parking lot Improvement
City of Austin - Riverside Dr Corridor Improvements -2012 Bond (rebid)	\$774,997.00	City of Austin 505 Barton Spring Rd Austin TX 78704 Paulinda Lanham 512-974-7974	City of Austin 505 Barton Spring Rd Austin TX 78704	5/25/2017	Austin, Texas	9/1/2016	Y	Street
City of Taylor 4th St Rehabilitation	\$615,792.50	City of Taylor 400 Porter Street, Taylor, Texas 76574	BSP Engineers, Inc. 210 Hwy 79 Ste 101 Hutto, Texas 78634 Kasberg, Patrick & Associates, LP ENGINEER: 1008 South Main Street Georgetown, Texas 78626 (512) 819-9478	5/5/2017	Taylor, TX	1/16/2017	N	Street Rehab
VFW PARK RENOVATIONS	\$1,385,139.94	City Of Georgetown 300-1 Industrial Ave., Georgetown, TX 78627	City of Austin 505 Barton Spring Rd Austin TX 78704 Brenda Baker 512-974-1585	3/25/2017	Georgetown, TX	3/25/2016	N	Park Improvements
City of Austin - Austin Heights Water System Upgrades	\$1,692,497.50	TXDOT 125 E. 11th Street Austin, TX 78701	City of Austin 505 Barton Spring Rd Austin TX 78704 Brenda Baker 512-974-1585 CH2M HILL 12301 Research Blvd. Austin, TX 78759 Paul Baxter 512-453-2468	2/15/2017	Austin, Texas	2/4/2016	Y	water system upgrades
FM 969	\$5,917,618.62	Texas Department of Transportation 125 E. 11th Street Austin, TX 78701	Texas Department of Transportation 125 E. 11th Street Austin, TX 78701	2/9/2017	Travis County Austin, TX	2/9/2015	N	Street Improvements
TxDot - FM 487	\$7,137,507.42	Travis County Purchasing 700 Lavaca Street Austin, TX 78701	HDR Engineering Inc. 4401 West Gate Blvd. Suite 400 Austin, TX 78745	2/7/2017	Austin, Texas	11/16/2015	N	Highway Improvements
Travis County - Flint Rock Road Widening	\$6,823,210.24			2/7/2017	Lakeway, Texas	10/12/2015	N	Street and Drainage Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Paloma Lake Section 8 & 14 - Streets	\$960,565.50	PALOMA LAKES DEVELOPMENT, INC. 1011 N. LAMAR BLVD AUSTIN, TX 78703	Randall Jones Engineering 1212 East Braker Lane Austin, TX 78753 512-836-4793	9/1/2016	Manor, Texas	11/9/2015	N	Street Reconstruction
Paloma Lake Section 8 & 14 - Utilities	\$2,201,719.61	PALOMA LAKES DEVELOPMENT, INC. 1011 N. LAMAR BLVD AUSTIN, TX 78703	Randall Jones Engineering 1212 East Braker Lane Austin, TX 78753 512-836-4793	9/1/2016	Manor, Texas	11/9/2015	N	Utilities Reconstruction
St. Joseph Street Wastewater Project - City of Gonzales	\$422,447.50	City Of Gonzales 820 St. Joseph Street Gonzales, Texas 78629 J. Keith Schauer, P.E. (830) 672-1205	City Of Gonzales 820 St. Joseph Street Gonzales, Texas 78629 J. Keith Schauer, P.E. (830) 672-1205	8/1/2016	Gonzales, Texas	4/1/2016	N	Waterline Improvements
Lakeway Highlands - 1- 8B Utilities and Streets	\$990,546.10	Rough Hollow Development, Ltd 2101 Lakeway Blvd., Lakeway, Tx 78734	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749 Mike Grabel 512-280- 5160	7/20/2016	Lakeway, Texas	2/4/2016	N	Subdivision Utilities/Streets
City of Austin - Nelray Evans Utility Improvements	\$3,132,658.75	City of Austin 505 Barton Spring Rd Austin TX 78704 Brenda Baker 512-974-1585	City of Austin 505 Barton Spring Rd Austin TX 78704 Brenda Baker 512-974-1585	7/1/2016	Austin, Texas	11/16/2015	Y	Utility Improvements
Las Entradas	\$919,034.25	Las Entradas Development Corporation Attention: Mr. Danny Burnett c/o AECOM TECHNICAL SERVICES, INC. 400 West 15th Street Suite 600 Austin, Tx 78701	AECOM 400 West 15th Street, Suite 500 Austin, TX 78701 512-472-4519	7/1/2016	Manor, Texas	11/15/2015	N	Water, Wastewater, Drainage and Pavement Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

LakeLine Blvd at Cypress Creek Rd Intersection Improvements	\$2,204,724.47	City Of Cedar Park 450 Cypress Creek Road Cedar Park, Texas 78613	City Of Cedar Park 450 Cypress Creek Road Cedar Park, Texas 78613 Austin Everts, PE	6/30/2016	Cedar Park, Texas	Pending	N	Intersection Improvements
Stewart Crossing & Marbella Offsite Wastewater	\$554,627.40	Georgetown/Meritage Homes 300-1 Industrial Ave Georgetown, Tx 78627	Jones & Carter Engineering 3100 Alvin Devane Blvd. #150 Austin, Tx 78741	6/26/2016	Leander, Texas	5/9/2016	N	wastewater
Shadowglen Trace Commercial	\$256,638.20	Cottonwood Holdings, LTD. 9900 Highway 290 East Manor, TX 78653 512-327-7415	AECOM 400 West 15th Street, Suite 500 Austin, TX 78701 512-472-4519	6/24/2016	Manor, Texas	12/7/2015	N	Water, Wastewater and Drainage Improvements
Forest North Drainage Improvements	\$149,180.00	Williamson County 3151 SE Inner Loop- Ste B Georgetown, Tx 78626	Williamson County 3151 SE Inner Loop- Ste B Georgetown, Tx 78626	5/25/2016	Austin, Texas	3/29/2016	N	Drainage Improvements
Willow Springs Creek Channel and 24" Wastewater Improvement Project	\$2,673,948.00	J. Terron Everson, PE 512-943-3849 City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666 512-393-8000	Loomis Partners 3101 Bee Cave Road Suite 100 Austin, TX 78746 512-327-1180	4/25/2016	San Marcos, TX Hays Co.	4/20/2015	N	Channel Improvements and Wastewater
City of Pflugerville - Pfenning Lane	\$1,075,274.40	City of Pflugerville (C.I.P.) 100 E Main Street, Ste 500 Pflugerville, Tx 78660	DCS Engineering, LLC 1101 S. Capital of Texas Hwy Bldg G-100, Austin, Tx 78746 (512)614-6171	1/15/2016	Pflugerville, Texas	7/15/2015	N	Waterline
Deer Creek Road Improvements	\$68,047.37	Travis County Purchasing 700 Lavaca Street Austin, TX 78701	Doucet & Associates 7401 TX-71 Austin, TX 78735 512-583-2600	11/5/2015	Dripping Springs, Texas	7/27/2015	N	Roadway Improvements
Falcon Pointe 18 - Streets (private)	\$368,734.00	Terrabrook Falcon Point, L.L.C. 13809 Research Blvd, Suite 475 Austin, TX 78750	Terrabrook Falcon Point, L.L.C. 13809 Research Blvd, Suite 475 Austin, TX 78750	10/25/2015	Pflugerville, Texas	1/26/2015	N	Street Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Falcon Pointe 18 - Utilites (Public)	\$563,649.50	Terrabrook Falcon Point, L.L.C. 13809 Research Blvd, Suite 475 Austin, TX 78750	Travis County MUD NO 15 Lavaca ste 510 Austin, Tx 78701	10/25/2015	Pflugerville, Texas	1/26/2015	n	Water, wastewater, storm
City of Bastrop - FARMSTREET	\$841,214.00	City of Bastrop 1311 Chestnut Bastrop, Texas 78602	BEFCO Engineering 485 North Jefferson La Grange, Texas 78945 979-968-6474	9/28/2015	Bastrop, Texas	5/15/2015	N	water, wastewater, paving and drainage improvements
US 183/183A Intersection Improvement Project	\$4,968,543.09	Central Texas Regional Mobility Authority 3300 N IH 35 Suite 300 Austin, TX 78705	Baker, Aicklen and Associates, Inc. 507 W. Liberty Ave Round Rock, Texas 78664	9/13/2015	Leander, Texas	11/18/2014	N	Intersection Improvements
Belterra - Street Improvements	\$798,965.00	Crescent Belterra TX, LLC c/o Crescent Communities - Chad Harkin 400 East Las Colinas Blvd Ste. 1075 Irving, Texas 75039	CMA ENGINEERING 225 Ledge Stone Drive Austin, Texas 78737 512-432-1000	9/1/2015	Austin, Tx	3/20/2015	N	Street Improvements
Belterra - Water, Wastewater and Drainage	\$2,807,700.95	Hays County WCID c/o Kelly Hart &Hallman, LLP, 301 Congress Avenue, Ste 2000, Austin, Texas 78701	CMA ENGINEERING 225 Ledge Stone Drive Austin, Texas 78737 512-432-1000	9/1/2015	Austin, Tx	3/20/2015	N	Water, Wastewater, Storm
RM 1826	\$746,842.80	Texas Department of Transportation 125 E. 11th Street Austin, TX 78701	Rogers Design Services 7108 Covered Bridge Drive Austin, TX 78736 Dan Rogers 512-554-4587	7/30/2015	Hays County Austin, TX	2/2/2015	N	Street Improvements
Mable Davis Channel Structure Reconstruction and Retrofit	\$696,690.00	City of Austin 505 Barton Springs Rd Austin, TX 78704 Dennis Crabill 512-974-1585	City of Austin Engineering PO Box 1088 Austin, TX 78767-8839 512-974-2000	7/20/2015	Austin, Texas	4/20/2015	Y	Channel Reconstruction

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Davis/Deer from Brodie to Corran Ferry	\$5,021,740.49	City of Austin Public Works Department 505 Barton Springs Rd Austin, TX 78704	City of Austin Engineering PO Box 1088 Austin, TX 78767-8839 Bimal Adhikary P.E. 512-974-2000	6/26/2015	Austin, TX Travus Co.	8/15/2013	Y	Street/Drainage Improvements
The Overlook at Amarra	\$851,094.95	Stratus Properties Operating Co., L.P. 212 Lavaca Street, Suite 300 Austin, TX 78701	LJA Engineering, Inc. 5316 Highway 290 West Austin, TX 78735 John Clark 512-439-4700	6/25/2015	Austin, TX	2/27/2015	N	Water, Wastewater, Street, Dry Utilities
East Pflugerville Parkway	\$1,297,942.00	Terrabrook Falcon Point, L.L.C. 13809 Research Blvd, Suite 475 Austin, TX 78750	Aecom 400 W. 15th St., Suite 600 Austin, TX 78701 Allison Kenneough 512-472-7519	6/19/2015	Pflugerville, Texas	1/20/2015	N	Street and Drainage Improvements
City of Austin – 3rd Street Reconstruction Phase 3 – Congress Ave. to Guadalupe St Rebid	\$ 3,898,248.50	City of Austin 505 Barton Springs Rd Austin, TX 78704 Randy Harvey 512-974-1585	Chan & Partners Engineers 4319 James Casey St. Suite 300 Austin, TX 78745 John King, P.E. 512-480-8155	6/13/2015	Austin, TX Travis Co.	6/14/2014	Y	Street Reconstruction
Chandler Oaks	\$424,045.00	Navcon Group, Inc. 2300 Greenhill Drive, Suite 260 Round Rock, TX 78664	Hagood Engineering Associates One Chisolm Trail, Suite 5200 Round Rock, TX 78681 Terry Hagood 512-244-1546	6/5/2015	Round Rock, TX	2/4/2015	N	Water, Storm, Sewerwork
Lakeway Highlands Phase 1, Section 7B - Streets	\$668,795.50	Rough Hollow Development, Ltd 2101 Lakeway Blvd., Lakeway, TX 78734	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749 Mike Grabel 512-280-5160	5/11/2015	Lakeway, Texas	3/5/2015	N	Streets
Lakeway Highlands Phase 1, Section 7B - Utilities	\$841,360.60	Rough Hollow Development, Ltd on behalf of Travis Country M.U.D 2101 Lakeway Blvd., Lakeway, Tx 78734	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749 Douglas Rummel 512-280-5160	5/11/2015	Lakeway, Texas	3/5/2015	N	Water, Wastewater, Storm

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Roy Rivers Road	\$842,456	Elgin Highway 290, LLC 1301 McKinney Street #5100 Houston, TX 77010	Malone/Wheeler, Inc 7500 Rialto Blvd., Bldg 1 Ste 240 Austin, TX 78735 512-899-0601	4/24/2015	Elgin, Texas	10/6/2014	N	Street and Drainage Improvements
Hutto Central Interceptor	\$499,455.00	City of Hutto 401 W. Front Street Hutto, TX 78634	City of Hutto Engineering Department 401 A West Front Street Hutto, TX 78634 Matthew Bushnak 512-759-4016	4/3/2015	Hutto, TX	2/2/2015	N	Wastewater Treatment Center
Hutto Central Interceptor	\$499,455.00	City of Hutto 401 W. Front Street Hutto, TX 78634	City of Hutto Engineering Department 401 A West Front Street Hutto, TX 78634 Matthew Bushnak 512-759-4016	4/3/2015	Hutto, TX	2/2/2015	N	Wastewater Treatment Center
City of Austin – STAA – Springwood Non-MUD and Kruger Wastewater Improvements	\$882,523.06	City of Austin 505 Barton Springs Rd Austin, TX 78704	Lockwood, Andrews & Newman, Inc 10801 N Mopac Expressway Bldg. 1, Suite 120 Austin, TX 78759 Graham D Moore, P.E. 512-338-4212	3/26/2015	Austin, TX Travis Co.	5/27/2014	Y	Wastewater Improvements
St. Vincent Street Waterline Project - City of Gonzales	\$464,464.00	City Of Gonzales 820 St. Joseph Street Gonzales, Texas 78629 J. Keith Schauer, P.E. (830).672-1205	City Of Gonzales 820 St. Joseph Street Gonzales, Texas 78629 J. Keith Schauer, P.E. (830) 672-1205 ATKINS	3/1/2015	Gonzales, Texas	11/17/2014	N	Waterline Improvements
North Acres -Water and Wastewater Improvements-South	\$5,542,230.50	City of Austin Public Works Department 505 Barton Springs Rd Austin, TX 78704	6504 Bridge Point Parkway Suite 200 Austin, TX 78730 Francisco C. Guerrero, P.E. 512-327-6640	2/1/2015	Austin, TX Travus Co.	7/29/2013	Y	Wastewater Improvements

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Moore's Crossing	\$759,527.75	S.R. Development 4425 S. Mopac Expy #205 Austin, Tx 78701 (512)474-5300	Civil Land Group, LLC 206 W. Main St, Ste 101 Round Rock, Texas 78664 (512) 246-1856 Travis County	1/24/2015	Austin, Texas	11/3/2014	N	Lift Station
Circle Drive/US 290 Improvements	\$407,828.82	Travis County Purchasing Office 700 Lavaca, Ste 700 Austin, TX 78701	Transportation and Natural Resources Dept PO Box 1748 Austin, TX 78767 512-854-9383	1/12/2015	Austin, TX	9/15/2014	N	Street and Drainage Improvements
FM 967 Utility Relocation	\$107,431.50	City of Buda 121 Main Street, Buda, Texas 78610	Lockwood, Andrews and Newman 102 Wonder World, Ste 303, San Marcos, Tx 78666	12/14/2014	Buda, Tx	4/21/2014	N	Utility Reconstruction
Georgetown 2013 Street Rehab	\$ 678,394.00	City of Georgetown 300-1 Industrial Avenue Georgetown, TX 78627	Half Assoc. 4030 West Braker Lane Suite 450 Austin, TX 78759-5356	10/11/2014	Georgetown, TX Williamson Co.	8/11/2014	N	Street Rehab
Cheatham and Riverside Drainage and Pavement Improvements	\$772,891.00	City of San Marcos 630 E. Hopkins St San Marcos, TX 78666 512- 393-8000	Vickory and Associates 1209 W 5th St. Ste 200 Austin, TX 78703	10/1/2014	San Marcos, Tx	3/1/2014	N	Concrete and Roadway
Polygon 337	\$4,513,888.00	City of Austin 505 Barton Spring Rd Austin TX 78704	LOC Consultants 1000 East Cesar Chavez Suite 100 Austin, TX 78702-4208 John 512-499-0908	10/1/2014	Austin, TX Travis Co.	5/28/2013	Y	Water, Wastewater
Falcon Pointe 13C - Paving	\$ 951,615.00	Terrabrook Falcon Pointe, LLC 13809 Research Blvd, Suite 475 Austin, TX 78750	AECOM 400 West 15th St Suite 500 Austin, TX 78701	9/10/2014	Pflugerville, TX Travis Co.	4/14/2014	N	Paving
Falcon Pointe 13C - Utilities	\$ 962,232.50	Travis County M U D No. 15 1108 Lavaca Street, Suite 510 Austin, Tx 78701	AECOM 400 West 15th St Suite 500 Austin, TX 78701	9/10/2014	Pflugerville, TX Travis Co.	4/14/2014	N	Utilities

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

Davis Lane from Leo Street to Westgate Blvd	\$1,947,203.00	City of Austin 505 Barton Springs Rd Austin, TX 78704 Darryl Haba 512-974-7205	City of Austin Engineering 505 Barton Springs Rd Ste 900 Austin, TX 78704 Shirin Helmi P.E. 512-974-7133	Austin, TX Travis Co.	1/1/2014	Y	Concrete, Excavation & Water
Davis Lane from Leo Street to Westgate Blvd - Wastewater Improvements	\$233,805.00	Symco Development 2300 South Lamar #107 Austin, TX 78704	Bleyl & Associates 1715 Capital of Texas Hwy S, Suite 109 Austin, TX 78746 TRC Engineers, Inc 505 E. Huntland Drive, Suite 250 Austin, TX 78752 512-454-8716	Austin, TX Travis Co.	4/21/2014	N	Wastewater Improvements
Elgin Centers - 2nd St Reconstruction, 2 mile Multipurpose Path & 2 Transit Stops	\$ 2,020,305.50	City of Elgin 310 North Main Elgin, TX 78621 Williamson County 901 South Austin Avenue Georgetown, TX 78626	505 E. Huntland Drive, Suite 250 Austin, TX 78752 512-454-8716 HNTB 14 Galloping Road Round Rock, TX 78681 Clayton Weber 512-744-9082	Egin, TX Bastrop Co.	12/9/2013	N	Street Reconstruction
County Road 277 Improvements	\$541,541.00	City of Georgetown 300-1 Industrial Avenue Georgetown, TX 78627	Baker-Aicklen & Associates, Inc 507 W. Liberty Avenue Round Rock, TX 78664 512-244-9620	Liberty Hill, TX Williamson Co.	5/6/2014	N	Road Improvements
San Gabriel River Trail Extension Improvements	\$ 758,622.80	City of Georgetown 300-1 Industrial Avenue Georgetown, TX 78627	Baker-Aicklen & Associates, Inc 507 W. Liberty Avenue Round Rock, TX 78664 512-244-9620	Georgetown, TX Williamson Co.	12/16/2013	N	Trail Extension Improvements
Creative Playscape Site Improvements	\$ 149,521.00	AISSD 1111 West 6th Street Austin, TX 78703	Raymond Chan & Assoc. 4319 James Casey St. Suite 300 Austin, TX 78745	Georgetown, TX Williamson Co	4/8/2014	N	Improvements
AISSD Bus Terminal	\$ 909,876.98	JADCO c/o Travis County MUD No. 12 602 W 9th St Austin, TX 78701 Joe DiQuinzio, Jr 512-478-0017	Carlson, Brigrance & Doering Inc 5501 West William Cannon Dr Austin, TX 78749 Douglas Rummel 512-280-5160	Austin, TX Travis Co.	3/4/2014	N	Bus Terminal
Travis County MUD 12 Water Interconnect - Water and Erosion Control Imp	\$377,113.00			Lakeway, TX Travis Co.	1/6/2014	N	Water & Erosion Control Imp

COMPLETED PROJECTS FOR
MA Smith Contracting Co., Inc.

City Of Cedar Park City Hall Outparcel Parking Lot	\$147,520.37	City Of Cedar Park 450 Cypress Creek Road Cedar Park, Texas 78613	City Of Cedar Park 450 Cypress Creek Road Cedar Park, Texas 78613	3/20/2014	Cedar Park, TX Williamson	1/21/2014	N	Street and Drainage Improvements
--	--------------	--	---	-----------	------------------------------	-----------	---	-------------------------------------

Current jobs for
MA Smith Contracting Co., Inc

PROJECT	APPROX. \$	OWNER	ENGINEER	Status	Location	Start Date	City of Austin Job (YorN)	Type of Job
CURRENT PROJECTS								
Travassa	\$2,919,764.00	Solidago, LLC 13500 fm. 2769 Austin, TX 78641 CITY OF CEDAR PARK PUBLIC WORKS DEPARTMENT 2401 BRUSHY CREEK LOOP CEDAR PARK, TEXAS 78613	C-A 3103 Bee Cave Rd. Suite 202 Austin, TX 78746	Currently in Closout	Austin, Texas	5/8/2017	N	Street and Drainage Improvements, Water and wastewater
New Hope Dr	\$7,829,323.40	City of Austin 505 Barton Spring Rd, Austin TX 78704	LJA Engineering 5316 Highway 290W Suite 150 Austin, Tx 78735	Currently in Closout	Cedar Park, Tx	9/5/2017	N	Road Reconstruction
Upper Boggy Creek	\$2,668,118.00	City of Austin 505 Barton Spring Rd, Austin TX 78704	City of Austin 505 Barton Spring Rd, Austin TX 78704	Currently in Closout	Austin, Texas	1/1/2018	Y	Trail Improvement
Gonzales Lift Station Slaughter Creek Watershed Sendora & Circle C Pond Rehab	\$1,173,936.60	City of Austin 505 Barton Spring Rd, Austin TX 78704	City of Austin 505 Barton Spring Rd, Austin TX 78704	Currently in Closout	Austin, Texas	6/3/2017	Y	Lift Station
FM 812 Landfill Letdown Repair	\$1,020,352.50	City of Austin 505 Barton Spring Rd, Austin TX 78704	City of Austin 505 Barton Spring Rd, Austin TX 78704	Currently in Closout	Austin, Texas	5/11/2019	Y	Pond Rehab
Houston Street Area Drainage Improvements	\$1,110,490.00	City Of Buda 121 Main St, Buda , Tx 78610	Freese and Nichols 214- 217-2236	Currently in Closout	Buda	TBD	N	Letdown Repair Drainage Improvements
Landside and Pedestrian Improvements Ph2	\$1,318,435.00	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974	Warranty Period	Austin, Texas	TBD	Y	Sidewalk and Pedestrian Ramp Improvements
CM Allen Roadway Reconstruction	\$2,775,080.54	City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666 512-393-8000	Vickery & Associates, Inc. David Neumann, PE		San Marcos	6/19/2018	N	Road Reconstruction
North Burleson Street Reconstruction and Widening	\$6,601,761.85	City of Kyle 100 West Center Street, Kyle, Texas 78640	Freese and Nichols 214- 217-2236		Kyle	9/10/2018	N	Road Reconstruction
Mill Street Roadway Reconstruction	\$2,419,619.05	City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666 512-393-8000	City of San Marcos 630 E. Hopkins St. San Marcos, TX 78666		San Marcos	11/26/2018	N	Road Reconstruction Full Depth Street
Plum Creek Section 11H	\$1,145,965.55	North Hays County Municipal Utility District No.2	Land Dev Consulting LLC, 8240 North Mopac Expressway Suite 125	Currently in Closout	Kyle	12/3/2018	N	Construction with new Storm, Water, and WW.

Current jobs for
MA Smith Contracting Co., Inc

Veterans Memorial Park Improvements	\$370,825.25	City of Cedar Park 450 Cypress Creek Rd, Bldg 1, Cedar Park, TX 78613	City of Cedar Park 450 Cypress Creek Rd, Bldg 1, Cedar Park, TX 78613	Currently in Closout	Cedar Park, Tx	11/1/2018	N	Park Improvements
10th & 11th Street Improvements	\$745,195.00	City of Georgetown 300-1 Industrial Ave Georgetown, TX 78626	Kasberg, Patrick & Associates, LP Georgetown, Texas 78626	Punchlist	Georgetown	2/13/2019	N	Sidewalk and Pedestrian Ramp Improvements
Lakeline Blvd Right Turn Lane	\$567,792.55	Williamson County 901 South Austin Ave., Georgetown, Tx 78626 512-943-3553	Williamson County 901 South Austin Ave., Georgetown, Tx 78626 512-943-3553		Austin, Texas	12/20/2018	N	Turn Lane Improvement
Old Go Forth Road	\$2,679,766.96	City Of Buda 405 E Loop St., Bldg 10, Buda, TX 78610	RPS KLOTZ ASSOC City of Pflugerville 15500 Sun Light Near Way, #B Pflugerville, Texas 78691		Buda	1/18/2019	N	Road Improvements
Reconstruction of Pfenning Lane	\$1,617,594.23	City of Pflugerville 15500 Sun Light Near Way, #B Pflugerville, Texas 78691	Land Dev Consulting LLC, 8240 North Mopac Expressway Suite 125		Pflugerville	1/24/2019	N	Road Reconstruction
Plum Creek Water and Wastewater Phase 1	\$2,198,288.20	North Hays County Municipal Utility District No.2	City of Kyle Engineering Department 130W Center Street Kyle, TX 78640		Kyle	4/25/2019	N	Water and Wastewater
Kyle Crossing Road Reconstruction	\$1,326,990.90	City of Kyle 520 E. RR 150 Kyle, Texas 78640	Atkins 11801 Domain Blvd Suite 500 Austin Texas 78758		City of Kyle	6/17/2019	N	Street Reconstruction Full Depth Street Construction with new Storm, Water, and WW.
McNeil Phase 2	\$3,019,974.93	City of Austin 505 Barton Spring Rd East Main Street Round Rock, Texas 78664	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974		Round Rock	8/1/2019	N	Water
Williamson Creek - Battle Bend Water Quality Retrofit	\$940,380.50	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974		Austin, Texas	11/1/2019	Y	Water
Rutherford Lane Campus Parking Lo Improvements	\$1,899,463.00	City of Belton 333 Water Street PO Box 120 Belton, TX 76513	City of Austin 505 Barton Spring Rd Austin TX 78704 512-974-7974	Pending Contracts	Austin, Texas	TBD	Y	Parking Lot
1912-Shady Lane	\$1,104,687.70	Williamson County 3151 S.E. Inner Loop Georgetown, TX 78626	12225 Greenville Ave. Suite 200 Dallas, Tx 75243		Belton, TX		N	Sewer Intercept
1913-CR279	\$986,624.94	Alliance Regional Water Authority 630 East Hopkins Street San Marcos, TX 78666	Lockwood, Andrews & Newnam, Inc. 407 S. Stacgecoach Trail Suite 207 San Marcos, TX 78666		Liberty Hill, TX		N	Roadway Impv.
1914-Alliance	\$1,069,735.51				Hays County, TX San Marcos/ Kyle		N	Water Pipeline (SegB)

Current jobs for
MA Smith Contracting Co., Inc

1915-Rock Street	\$544,879.00	City of Georgetown 300-1 INDUSTRIAL AVE. GEORGETOWN, TX - 78626	Steger Bizzell 1978 S. Austin Ave. Georgetown, TX 78626	Georgetown, TX		N	Pond Rehab
1916-Cherry Peak PH2		Cherry Peak LTD 1219 Challenger Lakeway, TX 78734	Nobel Surveying & Engineering Works, LLC. 7612- A Hwy. 71 West Austin, TX 78735	Lakeway, TX		N	
1917-Black Locust	\$1,144,297.40	City of Pflugerville Public Works Dept. 15500 Sun Light Near Way #B, Pflugerville, Texas 78660	Half 9500 Amberglen Blvd. Bldg F, Ste 125 Austin, TX 78729	Pflugerville, TX		N	Pavement Rehab
1918-Kenny Fort	\$728,995.00	City of Round Rock 221 East Main Street Round Rock, TX 78664 Cap Metro Transportation Authority 2910 East 5th Street Austin, TX 78702	Half 9500 Amberglen Blvd. Bldg F, Site 125 Austin, TX 78729 Huit-Zollars 3701 Executive Center Dr. Austin, TX 78731	Round Rock, TX		N	Intersection Improv
1919-Cap Metro	\$7,500,000.00	City of Austin Austin Water Box 1086 Austin, TX 78767	CobbFendley 505 East Huntland Dr. Suite 100 Austin, TX 78752	Austin, TX		N	Serta Demo & Paving
1920-Howard Lane	\$1,057,821.75		MWM Design Group 305 East Huntland Dr. Suite 200 Austin, TX 78752	Austin, Tx		Y	Water Main Extension
1910-Decker/Hogeye	\$228,962.50	Travis County		Austin, TX		N	Sidewalks

Coy Lechow
PO Box 348
Liberty Hill, TX 78642
(512) 963-1765
lechowcoy@yahoo.com

Objective: I am seeking to contribute my extensive experience in supervising multiple projects in order to increase production and profitability within a growing and dynamic company

Employment:

M.A. Smith Company Co., Inc. 2012-Present, General Superintendent Heavy Civil, specializing in roadwork, site work and excavation

Responsibilities:

- Manage production from inception to completion; assuring maintenance of budget, schedule and profitability of each project
- Responsible for daily employee management and conflict resolution
- Facilitate team meetings with project managers and superintendents
- Facilitate regular meetings with equipment personnel and CEO to assess equipment requirements and upkeep
- Essential participant in competitive bidding process as related to production, scheduling and budget in order to creatively gain competitive edge
- Able to efficiently assess challenges and immediately develop solutions as to personnel, equipment and scheduling needs.
- Project oversight; assurance of accuracy, quality and safety at each site
- Monitor and manage multiple high scale private as well as municipal projects over several counties and states
- Pro-active problem solving to keep projects on schedule
- Allocate machinery and employees for major construction projects

J.C. Evans Construction 1994-2012, General Superintendent Heavy Civil, specializing in roadwork, site work and excavation

Responsibilities:

- Manage production from inception to completion; assuring maintenance of budget, schedule and profitability of each project
- Responsible for daily employee management and conflict resolution
- Facilitate team meetings with project managers and superintendents
- Facilitate regular meetings with equipment personnel and CEO to assess equipment requirements and upkeep
- Essential participant in competitive bidding process as related to production, scheduling and budget in order to creatively gain competitive edge
- Able to efficiently assess challenges and immediately develop solutions as to personnel, equipment and scheduling needs.
- Project oversight; assurance of accuracy, quality and safety at each site
- Monitor and manage multiple high scale private as well as municipal projects over several counties and states
- Pro-active problem solving to keep projects on schedule
- Allocate machinery and employees for major construction projects

Education/certifications: OSHA HAZCOM, OSHA Fall Protection, NUCA Excavation Training, American Red Cross CPR & First Aid

Partnered and Coordinated with the following municipalities and organizations:

Central Texas Regional Mobility Authority
TxDot Austin, TX Division
TxDot Laredo, TX Division
TxDot Waco, TX Division
City of Austin
City of Georgetown
City of Pflugerville
City of Round Rock
City of San Marcos
City of Leander
City of Cedar Park

Listing of major project completion available upon request

Travis Ragland

102 Indian Hill Point
Kyle, TX 78640

512-694-2552
travisragland@ymail.com

Detail-driven and results-oriented individual who enjoys being part of a team that contributes to meet the needs of growing organizations. Efficient, self-start organized leader with success in coordinating efforts within internal and external teams to reach desired expectations. Well versed in contract negotiations, project estimating, document preparation, material purchasing and site management.

Core Competencies

- Construction Planning and Scheduling
- Project Management
- Organization and Time Management
- Vendor and Materials Management

Experience

MA Smith Contracting Co, Inc.

President

July 2015-Present

- Responsible for all financial management and operational functions
- Negotiate contracts
- Develop and maintain professional relationships with clients, vendors and employees

Vice President

October 2011-July 2015

Responsible for simultaneously managing multiple projects that are at different stages in the construction lifecycle.

- Manage projects from pre-bid to close-out
- Coordinate and schedule available labor force
- Manage equipment and asset availability
- Verify and approve accounts payable invoices
- Develop construction schedules and production goals
- Sub-contract negotiations

T R Contracting

June 2001-October 2011

President

Directly responsible for consulting, designing, estimating, negotiating, developing, inspecting and constructing projects.

- Performed contract inspections on civil construction projects.
- Negotiate and execute contracts.

- Performed and assisted in the installation of electrical service entrances and the electrical wiring of multiple commercial and residential structures
- Installation of multiple water mains

City of San Marcos
Engineering Inspections

August 2009-February 2011

Perform daily inspections of infrastructure construction projects.

- Verify construction complies with plans, details, specifications and TCEQ
- Coordinate construction sequencing with owner, contractor, and property owners
- Provide project status to owner, engineers and office staff through weekly meetings
- Generate Daily Inspection Reports and Item Progress Reports

Education

Texas State University

August 2002-August 2009

- Bachelor of Science in Technology with major in Industrial Technology-Construction Technology
- Graduation Date: August 2009
- Efficient with Microsoft Office and Project
- Classes: Commercial Construction Systems, Construction Materials and Processes, Construction Contract Administration, Construction Estimating

Internship

May 2009-August 2009

City of San Marcos Capital Improvements

- Assisted inspectors in the field
- Attended construction meetings with engineers and contractors
- Performed easement acquisitions
- Verified bid tab and material take-offs

Certifications

- Work Zone Traffic Control
- Water Distribution
- OSHA Construction 30 hour
- Excavation/Trenching Competent Person
- Confined Space

C. Hardin Camp II

Phone: (512) 789-5441

Email: hardincamp@austin.rr.com

Summary Excavation company project manager with 17 years experience in all aspects of field operations and executive management is seeking a permanent, direct, full-time management or leadership position with a large, stable construction company.

Professional Experience [2004 - Present] Smith Contracting Co., Inc.
Austin, TX

Vice President and Project Manager

- Responsible for various day to day corporate operations including: equipment and manpower utilization, project bidding, business meetings and the generation of budgets and goals for each project.
- Management skills include assisting in bidding & negotiating government and private contracts for new construction as a general contractor or sub-contractor.

[1996-2004] Camp Excavation & Contracting Inc.
Pflugerville, TX

Vice President and Project Manager

- Co-founded business on credit with a backhoe, dump truck and no employees. Grew business to over \$5 million in annual revenue, a million dollars in equipment and 35 plus employees.
- Management skills include bidding & negotiating government and private contracts for new construction as a general contractor or sub-contractor.
- Responsible for all day to day corporate operations including: equipment and manpower utilization, project bidding, business meetings and the generation of budgets and goals for each project.
- Management of company office staff including receptionist, book keeper, and estimator.
- Began and operated a subsidiary heavy truck business responsible for the transportation of heavy equipment to job

C. Hardin Camp II

Phone: (512) 789-5441

Email: hardincamp@gmail.com

Summary Excavation company project manager with 17 years experience in all aspects of field operations and executive management is seeking a permanent, direct, full-time management or leadership position with a large, stable construction company.

Professional Experience [2004 - Present] Smith Contracting Co., Inc.
Austin, TX

Vice President and Project Manager

- Responsible for various day to day corporate operations including: equipment and manpower utilization, project bidding, business meetings and the generation of budgets and goals for each project.
- Management skills include assisting in bidding & negotiating government and private contracts for new construction as a general contractor or sub-contractor.

[1996-2004] Camp Excavation & Contracting Inc.
Pflugerville, TX

Vice President and Project Manager

- Co-founded business on credit with a backhoe, dump truck and no employees. Grew business to over \$5 million in annual revenue, a million dollars in equipment and 35 plus employees.
- Management skills include bidding & negotiating government and private contracts for new construction as a general contractor or sub-contractor.
- Responsible for all day to day corporate operations including: equipment and manpower utilization, project bidding, business meetings and the generation of budgets and goals for each project.
- Management of company office staff including receptionist, book keeper, and estimator.
- Began and operated a subsidiary heavy truck business responsible for the transportation of heavy equipment to job

C. Hardin Camp II

-Page 2-

sites for both internal company construction work and for external contractors and equipment companies.

- Completed as general contractor, projects for the federal government, TXDOT, and various counties and cities.

Professional Skills

- Specific personal accomplishments to company progress include: continuous business growth, institution of Safety Manuals and Procedures and official company handbook.
- Coordination of subcontractors from bid invitation to contract, and through completion of construction.
- Completed management training course "Successful Project Management" at the Construction Estimating Institute.
- Mechanic supervision regarding fueling, maintenance, and minor repairs on all company trucks and equipment.

- Proficient in the use of Microsoft Word, Project, and Excel.
- Completed training and obtained certifications in Primavera scheduling software.
- Completed training and obtained certifications in Quest take-off software as an advanced user.
- Company surveyor responsible for lay out and complete elevation control with laser and sight levels, including operation and set up of laser controlled equipment.
- Equipment operator and instructor of new employees on company equipment including: bulldozers, wheel loaders, track loaders, trucks, motor graders, compactors, skid loaders, excavators and scrapers.
- Professional haul truck and dump truck driver with a class A commercial license with endorsements.

Education [1994-1996] Temple College Temple, TX

Dean's Honor List 1994, Dean's List 1995

Interests and Activities Camping, motorcycle riding, and officiating high school basketball.

SUBCONTRACTORS LIST FORM

I intend to utilize the following subcontractors on this Project:

Type/Trade	DUNS Number	Contractor Name	Address	Phone	Email	% of Work
Elec.	-	CapStar	3871 E. University Ave Ctown, TX.	512.260 2400		2%
Traffic Signal	-	ATS	PO Box 180 RL, TX 78080	512.251 9951		15%
Striping	-	Flasher	75 CR 372 Jarrall, TX 76537	512.746 4444		8%

I agree that I, the Bidder, will not substitute subcontractors without the written approval of the Owner.

Bidder/Contractor:

By: 
Signature of Authorized Representative

Date: 4.1.2020

Travis Rayland
Printed Name of Representative

Pres / Sec.
Title of Representative

MA Smith Contracting Co Inc.
Name of Business

HOUSE BILL 89 VERIFICATION

(This affidavit must be completed and submitted with bid/proposal.)

Pursuant to Sections 2270.001, 2270.002, 808.001, Texas Government Code:

1. "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes; and
2. "Company" has the meaning assigned by Section 808.001, except that the term does not include a sole proprietorship.
3. Section only applies to a contract that is between a governmental entity and a company with 10 or more full-time employees; and has a value of \$100,000 or more that is to be paid wholly or partly from public funds of the governmental entity.

As the undersigned legal representative of MA Smith Contracting Co Inc.
(Business Name)

after being duly sworn by the undersigned notary, do hereby depose and verify under oath that the company named-above, under the provisions of Subtitle F, Title 10, Government Code Chapter 2270:

- a. Does not boycott Israel currently; and
- b. Will not boycott Israel during the term of the contract City of San Marcos, Texas.

[Signature]
(Business Representative Signature)

4-1-2020
(Date)


Pres./Sec.
(Title)

STATE OF Texas §
COUNTY OF Travis §

On this day, BEFORE ME, Travis Ryland personally appeared and personally-known to me or proved to me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her capacity, and that by his/her signature on the instrument, the individual executed the instrument for purposes and consideration therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE this 1 day of April, 2020.

[SEAL]



[Signature]
NOTARY PUBLIC in and for the
State of Texas

Insert shipping document here.

ORIGIN ID:BSMA
MISTY ROBERTS (512) 990-7640

15308 GINGER ST

AUSTIN, TX 78728
UNITED STATES US

SHIP DATE: 01APR20
ACTWGT: 1.00 LB
CAD: 106637990/INET4220

BILL SENDER

TO OFFICE OF THE PURCHASING MANAGER
CITY OF SAN MARCOS
630 EAST HOPKINS STREET
BLDG 4 (BEHIND THE MUNICIPAL BLDG)
SAN MARCOS TX 78666

(512) 393-8000
INV. PO. REF:

DEPT:



56BL93C25JFE4A

FedEx Ship Manager - Print Your Label(s)

TRK# 7701 4954 3451
0201

THU - 02 APR 8:30A
FIRST OVERNIGHT

A1 NIRA

78666
TX-US SAT




SAN MARCOS

20 APR 211:28:20 We'd love your company.

20 APR 211:28:29

FedEx First Overnight®

FO



151969 REV 7/09 RHD

4/1/2020

BS

This Bid/Proposal was received in the Office of the Purchasing Manager at:

RT FO 08:30 3451