



Quote: 1624087 / Date: 5/3/2024  
Project Number: 1624087

Customer

Sullivan Contracting Services  
2299 Rudeloff Rd. East  
Seguin, TX  
78155, US  
(830) 372-3812

Prepared By:  
Kyle Baker  
830-743-7335  
kyle@scs-tx.com

**City of San Marcos**  
**2217 E. McCarty Ln**  
**San Marcos, TX**  
**78666, US**

**Adam Rossing**  
**(512) 217-5086**  
**arossing@sanmarcostx.gov**

---

Project: **CSM - Fire Station #1 Oil Water Separator - CP**

### **Scope of Work**

Choice Partners Contract # 21/039MR-14

ATTENTION: Adam Rossing

- Install and remove erosion control as required
- Demo concrete and asphalt as needed per plans for new oil water separator
- Cut and Cap storm drain connected to storm sewer
- Remove/Cut and Cap Fire Hydrant
- Install new Oldcastle Oil Water Separator
- Test Oil Water Separator
- Place back concrete and asphalt
- Repair pavement markings
- Include TCP per plans
- Clean mess generated from construction

**\*\*Assume all work falls under utility work, plumber with license not included\*\***

**Excluded (-)**



Quote: 1624087 / Date: 5/3/2024  
Project Number: 1624087

**Excluded (-)**

1. After Hours, Design, Electrical, HVAC, Plumbing, Fire Sprinkler/Alarm, Testing, any items not listed above.
2. Price excludes any owner mandated COVID-19 Testing, Procedures, and/or changes to normal work practices not covered above.
3. Due to current volatility in the market, proposal has potential to only be guaranteed for 30 days

**Notes**

---

**Summary**

Subtotal	\$151,101.40
Taxes	\$0.00
Bonding	\$3,777.54

**\$154,878.94**

Accepted By

Date

.....