



Quote: 1624053 / Date: 5/28/2024
Project Number: 1624053

Customer

Sullivan Contracting Services
2299 Rudeloff Rd. East
Seguin, TX
78155, US
(830) 372-3812

Prepared By:
Kyle Baker
830-743-7335
kyle@scs-tx.com

City of San Marcos
2217 E. McCarty Ln
San Marcos, TX
78666, US

Adam Rossing
(512) 217-5086
arossing@sanmarcostx.gov

Project: **CSM - Hull St. Utility Work - CP**

Scope of Work

Choice Partners Contract # 21/039MR-14

ATTENTION: Adam Rossing

See below included prior proposals option 2 as selected by the City:

- Inlet Protection-Mulch Sock
- Tree protection
- Asphalt
- Base
- Concrete
- Sawcut
- Connect to Existing
- 36" CL3
- 24" CL4
- 5x5 Junction boxes
- 10' Curb Inlet
- 3' Concrete Cap
- Trench Safety
- 8" Wet Connections
- 8" 45's
- 8" C900
- Haul off
- 7" Driveway
- Valley Gutter
- Curb and Gutter
- Remove and Replace pavers
- Traffic Control
- Flowable Fill in lieu of compacted backfill and Type B HMAC (Option 2)



- 2" Mill and overlay across whole road (Option 2)

****Excludes any water sampling, material testing, and relocating water service if needed. Can be included with additional pricing****

Excluded (-)

1. After Hours, Design, Electrical, HVAC, Plumbing, Fire Sprinkler/Alarm, Permitting, Testing, any items not listed above.
2. Price excludes any owner mandated COVID-19 Testing, Procedures, and/or changes to normal work practices not covered above.
3. Due to current volatility in the market, proposal has potential to only be guaranteed for 30 days

Notes

Summary

Subtotal	\$431,024.70
Taxes	\$0.00
Bonding	\$8,620.49

\$439,645.19

Accepted By

Date

.....