February 3, 2022

Service Solution Proposal



Job Description
Install 17 RGF Air Purifiers in City of San Marcos Activity Center

Prepared For: Abraham Palomo Business Name: City of San Marcos Street Address: 630 E Hopkins St City, State, Zip: San Marcos, TX 78666

Prepared By: Javier Cevantes

Title: Service & Solution Sales

Street Address: 127 W. Nakoma

City, State, Zip San Antonio, TX 78216

email: javier.cervantes@hts.com

O: 832-328-1010 M: 956-249-3747

Date:

Houston, Texas 77018 Phone: 832-328-1010

We are pleased to offer our proposal to complete the following scope of work:

1. Check in with the Manager on Duty

February 3, 2022

- 2. Run Conduit and wiring for Air Purifiers (9) in Ball room, (2) Fitness Room #2, (2) in Fitness Room #3, (1) Women's Locker Room, (1) Men's Locker room, (1) Back Hallway, (1) Classroom
- 3. Add (3) breakers to existing panel in electrical room by/for Ballroom and (5) Breakers in electrical room by Gym for Fitness Room #2 and #3, Both Locker Rooms, Back Hallway, and Classroom
- 4. Add duplex receptacle for connection to air pruifer above ceiling
- 5. Furnish and Install (17) MC 600-AS RGF Air Scrubber in Total (9) Ball room, (2) Fitness Room #2, (2) Fitness Room #3, (1) Women's Locker Room, (1) Men's Locker Room, (1) Back Hallway, (1) Classroom
- 6. Furnish and Install Flex Duct for Air Scrubbers installed above grid/enclosed ceilings; Furnish and Install 8" Spiral Duct for Air Scrubbers installed in exposed duct work spaces
- 7. Furnish and Replace (36) supply registers and (30) return registers in Ball Room
- 8. Furnish and Install (17) Reme Halo units; 1 for each Air Scrubber
- 9. Furnish and Install Occupancy Sensor for control of RGF Air Scrubbers
- 10. Startup and Test Operations of the Units
- 11. Clean up and Check out with manager on duty
- 12. Proposal includes lifts for Electrical and Mechanical Work, wooden floors spaces will be protected when using lifts BuyBoard # 631-20

OUR PROPOSAL EXCLUDES THE FOLLOWING:

Anything not mentioned in the above scope of work		
Weekend Work or Afterhours Work		
Expedited Shipping		
Electrical panel upgrades due to space limitations on current panels		
Bonds		
OUR PRICE FOR THIS SCOPE OF WORK IS This price does not include sales tax.	\$	162,979.09 Total
	Weekend Work or Afterhours Work Expedited Shipping Electrical panel upgrades due to space limitations on current panels Bonds OUR PRICE FOR THIS SCOPE OF WORK IS	Weekend Work or Afterhours Work Expedited Shipping Electrical panel upgrades due to space limitations on current panels Bonds OUR PRICE FOR THIS SCOPE OF WORK IS

Signature constitutes acceptance of this proposal and Heat Transfer Solutions, Inc. is hereby authorized to perform the work as specified and at the above prices and conditions. Any alteration or deviations from the above specifications involving extra cost will be executed only upon written orders, and will become an extra charge over and above estimate.