

ORIGINAL

# **CURRAN CONTRACTING COMPANY**

11230 IH 10 EAST  
CONVERSE, TX 78109

---

---

## **BID PROPOSAL**

---

---

**CITY OF SAN MARCOS**  
**SESSOM BIKE & PED IMPROVEMENTS PROJECT**

**IFB NO.: 217-181**

**CSJ NO.: 0914-33-032**

2/14/2017

**BID FORM**  
(UNIT PRICE)

Cheryl Pantermuehl  
City Purchasing Manager  
City of San Marcos  
630 E. Hopkins  
San Marcos, TX 78666

Dear Ms. Pantermuehl:

The undersigned, in compliance with the Invitation for Bid for the **Sessom Bike & Pedestrian Improvements Project (IFB 217-181)**, proposes to complete the Project for the unit prices for work in place for the items and quantities identified in the attached Bid Schedule.

The items listed in the attached Bid Schedule are the items of work that will be measured for payment. However, the bidder agrees to perform all other items specified in the technical specifications or in the other Contract Documents, all work incidental to the specified items, and all work that may be reasonably inferred from the Contract Documents for the construction of the completed Project at no additional cost to the Owner. The bidder will print or write unit prices in figures for each item in the bid in a legible manner.

The bidder acknowledges receipt of the following addenda:

Addenda 1 - 02/02/2017

Addenda 2 - 02/08/2017

---

The Owner reserves the right to reject any and all bids, and may reject a bid if a bidder does not acknowledge receipt of all addenda issued by the Owner.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price and to finally complete and achieve final acceptance (when fully completed and finished to the satisfaction of the Owner) of the Project within the number of days shown in the Project Schedule on page PS-1. The bidder understands and accepts the provisions of the Contract Documents relating to liquidated damages if the Project is not completed on time in accordance with Article 8 of the Supplementary Conditions.

Enclosed with this bid are the:

- (a) TxDOT pre-qualification documents including the bid capacity letter;
- (b) Bid Bond;
- (c) Statement of Bidder's Qualifications and Certifications Form;
- (d) Disclosure of Lobbying Activities Form,

- (e) Subcontractor List; and
- (f) Addenda, if addenda were issued in accordance with this invitation for bids.

In submitting this bid, the bidder represents to the Owner and Engineer that it:

1) fully recognizes the time required for the completion and acceptance of this Project, and is taking into consideration all factors including, but not limited to the character of work involved in the Project, the nature of the Project site, the potential for weather-related impacts on the construction schedule and market conditions related to materials and equipment to be used in the Project.

2) has examined, read and understands the Contract Documents;

3) is familiar with the Project area and site, and all local, state and federal laws and regulations that in any manner may affect cost, progress, or performance of the work;

4) has made and studied the results of examinations, investigations, and tests of subsurface and latent physical conditions which may affect the cost, progress or performance of the work that the bidder considers necessary to assure construction of the Project at the contract price within the contract time and in accordance with the Contract Documents, and no additional examinations, investigations, tests, reports or similar information will be required by the bidder for these purposes;

5) has reviewed all information in the Contract Documents with respect to existing underground facilities at or near the Project site, and the bidder assumes responsibility for the exact nature and location of these underground facilities; and no additional examinations, investigations, tests, reports or similar information will be required by the bidder in order to construct the Project at the contract price within the contract time and in accordance with the Contract Documents;  
Conditions.

6) has correlated the results of all such observations, examinations, investigations, tests, reports and studies with the terms and conditions of the Contract Documents;

7) has given the Owner written notice of all conflicts, omissions, errors or discrepancies discovered in the contract documents and the written response or resolution of the issue by Owner is acceptable to the bidder;

8) is a duly qualified, capable, and bondable business entity, that it is not in or contemplating bankruptcy or receivership and that it is not currently delinquent with respect to payment of taxes assessed by any political subdivision and that in the event of the award of a contract, it will secure bonds for the full amount of the contract; and

9) the only persons or parties interested in this bid are those named and the bidder has not directly or indirectly participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive bidding in connection with the Project. (Item 12-Statement of Bidders Qualifications Form).


The bidder certifies that it is familiar with the statutory obligation to provide workers' compensation insurance coverage for all employees engaged in work on the Project, and that, if awarded the contract, the bidder will ensure that this coverage is maintained in full force and effect for all of its employees and for all employees of subcontractors engaged in work on this Project, and will provide certificates of insurance for all coverages to the Owner.

The bidder certifies that the bid prices contained in this bid have been carefully checked and are submitted as correct and final.

The bidder acknowledges that time is of the essence and that the Owner will be damaged if the Project is not completed on time in accordance with the Contract Documents.  
Respectfully submitted,

The signatory is an authorized signatory for the organization for which the bid is submitted and it has full and complete authority to submit this bid on behalf of its company/firm.

Curran Contracting Company  
Printed Name of Bidder

By:   
Signature

February 14, 2017  
Date

Scott Hanson  
Printed Name

Vice President  
Title

Mailing Address:

11230 IH 10 East  
Street, P.O. Box

Converse, TX 78109  
City, State, Zip Code

210-819-6128  
Telephone/Fax Numbers

Attest:



Signature

Dora Bendele

Printed Name

Estimating Administrator  
Title

(AFFIX SEAL AND ATTESTATION IF CORPORATION)

Corporate Address: 286 Memorial Court, Cystal Lake, IL 60014

Incorporated in the State of Illinois

## Bid Schedule

### Project: Sessom Bike/Ped and Peques Improvements Project

(NOTE: Legibly print or write unit and lump sum prices for each item in this bid):

| Item No. | Spec Reference | Unit Description                            | Bid Quantity | Unit Measure | Unit Price   | Unit Total   |
|----------|----------------|---|--------------|--------------|--------------|--------------|
| 1        | 100 6002       | PREPARING ROW (RDWY)                        | 27           | STA          | \$ 787.00    | \$ 21,249.00 |
| 2        | 104 6009       | REMOVING CONC (RIPRAP)                      | 777          | SY           | \$ 4.95      | \$ 3,846.15  |
| 3        | 104 6017       | REMOVING CONC (DRIVEWAYS)                   | 215          | SY           | \$ 4.00      | \$ 860.00    |
| 4        | 104 6022       | REMOVING CONC (CURB & GUTTER)               | 1492         | LF           | \$ 2.65      | \$ 3,953.80  |
| 5        | 104 6023       | REMOVING CONC (CTB)                         | 71           | LF           | \$ 7.35      | \$ 521.85    |
| 6        | 104 6024       | REMOVING CONC (RETAINING WALLS)             | 8            | SY           | \$ 37.00     | \$ 296.00    |
| 7        | 104 6036       | REMOVING CONC (SIDEWALKS OR RAMP)           | 629          | SY           | \$ 6.50      | \$ 4,088.50  |
| 8        | 104 6037       | REMOV CONC (RAIL)                           | 181          | LF           | \$ 4.50      | \$ 814.50    |
| 9        | 104 6054       | REMOVING CONCRETE (MOW STRIP)               | 267          | LF           | \$ 2.50      | \$ 667.50    |
| 10       | 105 6030       | REMOVING STAB BASE AND ASPH PAV (8"-14")    | 1610         | SY           | \$ 7.30      | \$ 11,753.00 |
| 11       | 110 6001       | EXCAVATION (RDWY)                           | 2060         | CY           | \$ 17.00     | \$ 35,020.00 |
| 12       | 132 6006       | EMBANKMENT (FINAL) (DENS CONT) (TY C)       | 177          | CY           | \$ 19.00     | \$ 3,363.00  |
| 13       | 160 6003       | FURNISHING AND PLACING TOPSOIL (4")         | 1658         | SY           | \$ 5.00      | \$ 8,290.00  |
| 14       | 162 6002       | BLOCK SODDING                               | 589          | SY           | \$ 6.00      | \$ 3,534.00  |
| 15       | 164 6027       | CELL FBR MLCH SEED (PERM) (URBAN) (CLAY)    | 1069         | SY           | \$ 0.80      | \$ 855.20    |
| 16       | 164 6029       | CELL FBR MLCH SEED (TEMP) (WARM)            | 1069         | SY           | \$ 0.80      | \$ 855.20    |
| 17       | 168 6001       | VEGETATIVE WATERING                         | 48           | MG           | \$ 33.00     | \$ 1,584.00  |
| 18       | 170 6006       | IRRIGATION SYSTEM LOCATION A                | 1            | LS           | \$ 21,250.00 | \$ 21,250.00 |
| 19       | 170 6007       | IRRIGATION SYSTEM LOCATION B                | 1            | LS           | \$ 21,250.00 | \$ 21,250.00 |
| 20       | 192 6026       | PLANT MATERIAL (65 GAL) (TREE)              | 3            | EA           | \$ 833.00    | \$ 2,499.00  |
| 21       | 316 6006       | ASPH (TIER III)                             | 156          | GAL          | \$ 85.00     | \$ 13,260.00 |
| 22       | 316 6078       | AGGR (TY-B GR-4 SAC-A)                      | 68           | CY           | \$ 32.00     | \$ 2,176.00  |
| 23       | 341 6008       | D-GR HMA TY-B PG64-22                       | 270          | TON          | \$ 112.00    | \$ 30,240.00 |
| 24       | 341 6040       | D-GR HMA TY-D PG64-22                       | 277          | TON          | \$ 112.00    | \$ 31,024.00 |
| 25       | 400 6008       | CUT & RESTORING ASPH PAVING                 | 87           | SY           | \$ 61.00     | \$ 5,307.00  |
| 26       | 401 6001       | FLOWABLE FILL (RET WALL FTG)                | 27           | CY           | \$ 460.00    | \$ 12,420.00 |
| 27       | 402 6001       | TRENCH EXCAVATION PROTECTION                | 348          | LF           | \$ 3.00      | \$ 1,044.00  |
| 28       | 416 6002       | DRILL SHAFT (24 IN)                         | 94           | LF           | \$ 117.00    | \$ 10,998.00 |
| 29       | 416 6003       | DRILL SHAFT (30 IN)                         | 23           | LF           | \$ 200.00    | \$ 4,600.00  |
| 30       | 416 6004       | DRILL SHAFT (36 IN)                         | 29           | LF           | \$ 255.00    | \$ 7,395.00  |
| 31       | 432 6002       | RIPRAP (CONC) (5 IN)                        | 73           | CY           | \$ 821.00    | \$ 59,933.00 |
| 32       | 432 6033       | RIPRAP (STONE PROTECTION) (18 IN) (GROUTED) | 75           | CY           | \$ 202.00    | \$ 15,150.00 |
| 33       | 432 6035       | RIPRAP (STONE PROTECTION) (24 IN) (GROUTED) | 38           | CY           | \$ 194.00    | \$ 7,372.00  |

| Item No. | Spec Reference | Unit Description                            | Bid Quantity | Unit Measure | Unit Price    | Unit Total    |
|----------|----------------|---|--------------|--------------|---------------|---------------|
| 34       | 432 6045       | RIPRAP (MOW STRIP) (4 IN)                   | 14           | CY           | \$ 605.00     | \$ 8,470.00   |
| 35       | 439 6006       | LATEX MODIFIED CONC OVERLAY (1.5 IN)        | 21           | SY           | \$ 158.00     | \$ 3,318.00   |
| 36       | 450 6048       | RAIL (HANDRAIL) (TY B)                      | 703          | LF           | \$ 60.00      | \$ 42,180.00  |
| 37       | 450            | PEDESTRIAN GUARDRAIL                        | 32           | LF           | \$ 110.00     | \$ 3,520.00   |
| 38       | 462 6019       | CONC BOX CULV (8 FT X 4 FT)                 | 64           | LF           | \$ 660.00     | \$ 42,240.00  |
| 39       | 462 6020       | CONC BOX CULV (8 FT X 5 FT)                 | 226          | LF           | \$ 518.00     | \$ 117,068.00 |
| 40       | 464 6003       | RC PIPE (CL III) (18 IN)                    | 75           | LF           | \$ 78.00      | \$ 5,850.00   |
| 41       | 464 6005       | RC PIPE (CL III) (24 IN)                    | 25           | LF           | \$ 96.00      | \$ 2,400.00   |
| 42       | 464 6030       | RC PIPE (ARCH)(CL III)(DES 1)               | 38           | LF           | \$ 85.00      | \$ 3,230.00   |
| 43       | 465 6126       | INLET (COMPL) (PSL) (FG) (3FTX3FT- 3FTX3FT) | 2            | EA           | \$ 1,980.00   | \$ 3,960.00   |
| 44       | 465 6167       | INLET (COMPL) (TY AD)                       | 1            | EA           | \$ 1,975.00   | \$ 1,975.00   |
| 45       | 465 6270       | MANH (COMPL) (TY M)                         | 1            | EA           | \$ 7,050.00   | \$ 7,050.00   |
| 46       | 466 6153       | WINGWALL (FW-0) (HW=6 FT)                   | 1            | EA           | \$ 8,200.00   | \$ 8,200.00   |
| 47       | 466 6180       | WINGWALL (PW) (HW=5 FT)                     | 1            | EA           | \$ 7,200.00   | \$ 7,200.00   |
| 48       | 467 6390       | SET (TY II) (24 IN) (RCP) (4:1) (C)         | 1            | EA           | \$ 1,580.00   | \$ 1,580.00   |
| 49       | 474 6022       | PRE-CAST TRENCH DRAIN (IN CONC PAVEMNT)     | 45           | LF           | \$ 352.00     | \$ 15,840.00  |
| 50       | 481 6014       | PIPE (PVC) (SCH 40) (8 IN)                  | 178          | LF           | \$ 57.00      | \$ 10,146.00  |
| 51       | 483 6003       | MILLING CONCRETE SLAB (1 1/2 IN)            | 21           | SY           | \$ 142.00     | \$ 2,982.00   |
| 52       | 496 6002       | REMOVE STR (INLET)                          | 2            | EA           | \$ 887.00     | \$ 1,774.00   |
| 53       | 496 6003       | REMOVE STR (MANHOLE)                        | 3            | EA           | \$ 333.00     | \$ 999.00     |
| 54       | 496 6006       | REMOV STR (HEADWALL)                        | 2            | EA           | \$ 998.00     | \$ 1,996.00   |
| 55       | 496 6007       | REMOV STR (PIPE)                            | 133          | LF           | \$ 44.00      | \$ 5,852.00   |
| 56       | 500 6001       | MOBILIZATION                                | 1            | LS           | \$ 170,000.00 | \$ 170,000.00 |
| 57       | 502 6001       | BARRICADES, SIGNS AND TRAF HANDLE           | 9            | MO           | \$ 4,965.00   | \$ 44,685.00  |
| 58       | 502 6004       | OFF-DUTY POLICE OFFICER (TY 3)              | 30           | HR           | \$ 75.00      | \$ 2,250.00   |
| 59       | 506 6020       | CONSTRUCTION EXITS (INSTALL) (TY 1)         | 78           | SY           | \$ 17.50      | \$ 1,365.00   |
| 60       | 506 6024       | CONSTRUCTION EXITS (REMOVE)                 | 78           | SY           | \$ 10.50      | \$ 819.00     |
| 61       | 508 6001       | CONSTRUCTING DETOURS                        | 25           | SY           | \$ 146.00     | \$ 3,650.00   |
| 62       | 529 6007       | CONC CURB & GUTTER (TY I)                   | 126          | LF           | \$ 22.00      | \$ 2,772.00   |
| 63       | 529 6008       | CONC CURB & GUTTER (TY II)                  | 1280         | LF           | \$ 21.00      | \$ 26,880.00  |
| 64       | 529            | HIGH CURB                                   | 105          | LF           | \$ 49.00      | \$ 5,145.00   |
| 65       | 530 6004       | DRIVEWAYS (CONC)                            | 522          | SY           | \$ 87.00      | \$ 45,414.00  |
| 66       | 530 6005       | DRIVEWAYS (ACP)                             | 46           | SY           | \$ 72.00      | \$ 3,312.00   |
| 67       | 531 6002       | CONC SIDEWALKS (5")                         | 2212         | SY           | \$ 66.00      | \$ 145,992.00 |
| 68       | 531 6003       | CONC SIDEWALKS (6")                         | 295          | SY           | \$ 73.00      | \$ 21,535.00  |

| Item No. | Spec Reference | Unit Description                            | Bid Quantity | Unit Measure | Unit Price  | Unit Total   |
|----------|----------------|---|--------------|--------------|-------------|--------------|
| 69       | 531 6004       | CURB RAMPS (TY 1)                           | 3            | EA           | \$ 1,500.00 | \$ 4,500.00  |
| 70       | 531 6005       | CURB RAMPS (TY 2)                           | 5            | EA           | \$ 975.00   | \$ 4,875.00  |
| 71       | 531 6008       | CURB RAMPS (TY 5)                           | 3            | EA           | \$ 1,950.00 | \$ 5,850.00  |
| 72       | 531 6010       | CURB RAMPS (TY 7)                           | 1            | EA           | \$ 850.00   | \$ 850.00    |
| 73       | 531            | RAISED SIDEWALK                             | 31           | SY           | \$ 229.00   | \$ 7,099.00  |
| 74       | 540 6001       | MTL W-BEAM GD FEN (TIM POST)                | 505          | LF           | \$ 20.00    | \$ 10,100.00 |
| 75       | 540 6016       | DOWNSTREAM ANCHOR TERMINAL SECTION          | 1            | EA           | \$ 956.00   | \$ 956.00    |
| 76       | 542 6001       | REMOVING METAL BEAM GUARD FENCE             | 443          | LF           | \$ 1.25     | \$ 553.75    |
| 77       | 544 6001       | GUARDRAIL END TREATMENT (INSTALL)           | 1            | EA           | \$ 2,460.00 | \$ 2,460.00  |
| 78       | 618 6016       | CONDT (PVC)(SCH40)(1")                      | 646          | LF           | \$ 12.75    | \$ 8,236.50  |
| 79       | 618 6017       | CONDT (PVC)(SCH40)(1") BORE                 | 23           | LF           | \$ 21.00    | \$ 483.00    |
| 80       | 618 6023       | CONDT (PVC) (SCHD 40) (2")                  | 482          | LF           | \$ 14.00    | \$ 6,748.00  |
| 81       | 618 6029       | CONDT (PVC) (SCHD 40) (3")                  | 61           | LF           | \$ 20.00    | \$ 1,220.00  |
| 82       | 618 6046       | CONDT (PVC) (SCH 80) (2")                   | 700          | LF           | \$ 14.00    | \$ 9,800.00  |
| 83       | 618 6047       | CONDT (PVC) (SCH 80) (2") (BORE)            | 180          | LF           | \$ 43.00    | \$ 7,740.00  |
| 84       | 618 6053       | CONDT (PVC) (SCH 80) (3")                   | 270          | LF           | \$ 20.00    | \$ 5,400.00  |
| 85       | 618 6054       | CONDT (PVC) (SCH 80) (3") (BORE)            | 25           | LF           | \$ 53.00    | \$ 1,325.00  |
| 86       | 620 6006       | ELEC CONDR (NO. 10) INSULATED               | 1898         | LF           | \$ 1.00     | \$ 1,898.00  |
| 87       | 620 6007       | ELEC CONDR (NO.8) BARE                      | 1145         | LF           | \$ 1.00     | \$ 1,145.00  |
| 88       | 620 6008       | ELEC CONDR (NO.8) INSULATED                 | 600          | LF           | \$ 1.05     | \$ 630.00    |
| 89       | 620 6009       | ELEC CONDR (NO.6) BARE                      | 380          | LF           | \$ 1.05     | \$ 399.00    |
| 90       | 620 6010       | ELEC CONDR (NO.6) INSULATED                 | 760          | LF           | \$ 1.55     | \$ 1,178.00  |
| 91       | 624 6002       | GROUND BOX TY A (122311) W/ APRON           | 19           | EA           | \$ 770.00   | \$ 14,630.00 |
| 92       | 624 6010       | GROUND BOX TY D (162922)W/APRON             | 6            | EA           | \$ 956.00   | \$ 5,736.00  |
| 93       | 644 6056       | IN SM RD SN SUP&AM TYTWT (1) UA (P)         | 25           | EA           | \$ 335.00   | \$ 8,375.00  |
| 94       | 644 6058       | IN SM RD SN SUP&AM TYTWT (1) UB (P)         | 10           | EA           | \$ 313.00   | \$ 3,130.00  |
| 95       | 644 6071       | RELOCATE SM RD SN SUP & AM TY TWT           | 28           | EA           | \$ 270.00   | \$ 7,560.00  |
| 96       | 644 6076       | REMOVE SM RD SN SUP & AM                    | 15           | EA           | \$ 125.00   | \$ 1,875.00  |
| 97       | 644            | RELOCATE TEXAS STATE DOUBLE POLE SIGN       | 3            | EA           | \$ 319.00   | \$ 957.00    |
| 98       | 658 6061       | INSTL DEL ASSM (D-SW) SZ 1 (BRF) GF2        | 13           | EA           | \$ 16.50    | \$ 214.50    |
| 99       | 662 6063       | WK ZN PAV MRK REMOV (W) 4" (SLD)            | 1294         | LF           | \$ 0.70     | \$ 905.80    |
| 100      | 662 6095       | WK ZN PAV MRK REMOV (Y) 4" (SLD)            | 2006         | LF           | \$ 1.40     | \$ 2,808.40  |
| 101      | 666 6003       | REFL PAV MRK TY I (W) 4" (BRK) (100 MIL)    | 300          | LF           | \$ 1.50     | \$ 450.00    |
| 102      | 666 6042       | REFL PAV MRK TY I (W) (12") (SLD) (100 MIL) | 156          | LF           | \$ 6.00     | \$ 936.00    |
| 103      | 666 6048       | REFL PAV MRK TY I (W) (24") (SLD) (100 MIL) | 607          | LF           | \$ 8.65     | \$ 5,250.55  |




| Item No. | Spec Reference | Unit Description                            | Bid Quantity | Unit Measure | Unit Price   | Unit Total   |
|----------|----------------|---|--------------|--------------|--------------|--------------|
| 104      | 666 6054       | REFL PAV MRK TY I (W) (ARROW) (100 MIL)     | 6            | EA           | \$ 149.00    | \$ 894.00    |
| 105      | 666 6057       | REFL PAV MRK TY I (W) (DBL ARROW) (100 MIL) | 19           | EA           | \$ 2.00      | \$ 38.00     |
| 106      | 666 6078       | REFL PAV MRK TY I (W) (WORD) (100 MIL)      | 1            | EA           | \$ 180.00    | \$ 180.00    |
| 107      | 666 6111       | REFL PAV MRK TY I (W)(BIKE SYML)(100MIL)    | 19           | EA           | \$ 300.00    | \$ 5,700.00  |
| 108      | 666 6126       | REFL PAV MRK TY I (Y) (4") (SLD) (100 MIL)  | 2371         | LF           | \$ 1.50      | \$ 3,556.50  |
| 109      | 666 6167       | REF PAV MRK TY II (W) 4" (BRK)              | 300          | LF           | \$ 0.70      | \$ 210.00    |
| 110      | 666 6180       | REF PAV MRK TY II (W) (12") (SLD)           | 156          | LF           | \$ 1.25      | \$ 195.00    |
| 111      | 666 6182       | REF PAV MRK TY II (W) (24") (SLD)           | 607          | LF           | \$ 2.55      | \$ 1,547.85  |
| 112      | 666 6184       | REF PAV MRK TY II (W) (ARROW)               | 6            | EA           | \$ 64.00     | \$ 384.00    |
| 113      | 666 6185       | REF PAV MRK TY II (W) (DBL ARROW)           | 19           | EA           | \$ 2.00      | \$ 38.00     |
| 114      | 666 6192       | REF PAV MRK TY II (W) (WORD)                | 1            | EA           | \$ 64.00     | \$ 64.00     |
| 115      | 666 6202       | REF PAV MRK TY II(W)(BIKE SYMBOL)           | 19           | EA           | \$ 53.00     | \$ 1,007.00  |
| 116      | 666 6207       | REF PAV MRK TY II (Y) (4") (SLD)            | 2371         | LF           | \$ 0.70      | \$ 1,659.70  |
| 117      | 672 6007       | REFL PAV MRKR TY I-C                        | 18           | EA           | \$ 8.50      | \$ 153.00    |
| 118      | 672 6009       | REFL PAV MRKR TY II-A-A                     | 30           | EA           | \$ 8.50      | \$ 255.00    |
| 119      | 677 6001       | ELIM EXT PAV MRK & MRKS (4")                | 2409         | LF           | \$ 1.25      | \$ 3,011.25  |
| 120      | 677 6007       | ELIM EXT PAV MRK & MRKS (24")               | 88           | LF           | \$ 6.00      | \$ 528.00    |
| 121      | 680 6002       | INSTALL HWY TRF SIG (ISOLATED)              | 2            | EA           | \$ 29,000.00 | \$ 58,000.00 |
| 122      | 680 6004       | REMOVING TRAFFIC SIGNALS                    | 1            | EA           | \$ 6,900.00  | \$ 6,900.00  |
| 123      | 681 6001       | TEMP TRAF SIGNALS                           | 1            | EA           | \$ 15,000.00 | \$ 15,000.00 |
| 124      | 682 6001       | VEH SIG SEC (12")LED(GRN)                   | 9            | EA           | \$ 250.00    | \$ 2,250.00  |
| 125      | 682 6002       | VEH SIG SEC (12")LED(GRN ARW)               | 4            | EA           | \$ 250.00    | \$ 1,000.00  |
| 126      | 682 6003       | VEH SIG SEC (12")LED(YEL)                   | 13           | EA           | \$ 250.00    | \$ 3,250.00  |
| 127      | 682 6004       | VEH SIG SEC (12")LED(YEL ARW)               | 5            | EA           | \$ 250.00    | \$ 1,250.00  |
| 128      | 682 6005       | VEH SIG SEC (12")LED(RED)                   | 17           | EA           | \$ 250.00    | \$ 4,250.00  |
| 129      | 682 6006       | VEH SIG SEC (12")LED(RED ARW)               | 3            | EA           | \$ 250.00    | \$ 750.00    |
| 130      | 682 6018       | PED SIG SEC (LED)(COUNTDOWN)                | 14           | EA           | \$ 580.00    | \$ 8,120.00  |
| 131      | 682 6023       | BACK PLATE (12")(3 SEC)                     | 10           | EA           | \$ 69.00     | \$ 690.00    |
| 132      | 682 6024       | BACK PLATE (12")(4 SEC)                     | 1            | EA           | \$ 85.00     | \$ 85.00     |
| 133      | 682 6025       | BACK PLATE (12")(5 SEC)                     | 1            | EA           | \$ 85.00     | \$ 85.00     |
| 134      | 684 6029       | TRF SIG CBL (TY A)(14 AWG)(3 CONDR)         | 85           | LF           | \$ 1.10      | \$ 93.50     |
| 135      | 684 6031       | TRF SIG CBL (TY A)(14 AWG)(5 CONDR)         | 2306         | LF           | \$ 1.50      | \$ 3,459.00  |
| 136      | 684 6033       | TRF SIG CBL (TY A)(14 AWG)(7 CONDR)         | 619          | LF           | \$ 1.90      | \$ 1,176.10  |
| 137      | 684 6049       | TRF SIG CBL (TY A)(16 AWG)(3 CONDR)         | 730          | LF           | \$ 1.10      | \$ 803.00    |
| 138      | 684 6079       | TRF SIG CBL (TY C)(12 AWG)(2 CONDR)         | 1320         | LF           | \$ 1.00      | \$ 1,320.00  |

| Item No. | Spec Reference | Unit Description                              | Bid Quantity | Unit Measure | Unit Price   | Unit Total   |
|----------|----------------|---|--------------|--------------|--------------|--------------|
| 139      | 686 6031       | INS TRF SIG PL AM(S)1 ARM(28')LUM             | 2            | EA           | \$ 2,350.00  | \$ 4,700.00  |
| 140      | 686 6049       | INS TRF SIG PL AM(S)1 ARM(48')                | 1            | EA           | \$ 2,100.00  | \$ 2,100.00  |
| 141      | 686 6167       | INS TRF SIG PL AM(S)2 ARM(44-36')LUM          | 1            | EA           | \$ 3,300.00  | \$ 3,300.00  |
| 142      | 687 6001       | PED POLE ASSEMBLY                             | 5            | EA           | \$ 770.00    | \$ 3,850.00  |
| 143      | 688 6001       | PED DETECT PUSH BUTTON (APS)                  | 14           | EA           | \$ 956.00    | \$ 13,384.00 |
| 144      | 688 6003       | PED DETECTOR CONTROLLER UNIT                  | 3            | EA           | \$ 3,600.00  | \$ 10,800.00 |
| 145      | 6001 6002      | PORTABLE CHANGEABLE MESSAGE SIGN              | 2            | EA           | \$ 5,200.00  | \$ 10,400.00 |
| 146      | 6002 6001      | VIVDS PROCESSOR SYSTEM                        | 1            | EA           | \$ 6,000.00  | \$ 6,000.00  |
| 147      | 6002 6002      | VIVDS CAMERA ASSEMBLY                         | 4            | EA           | \$ 2,000.00  | \$ 8,000.00  |
| 148      | 6002 6003      | VIVDS SET-UP SYSTEM                           | 1            | EA           | \$ 550.00    | \$ 550.00    |
| 149      | 6002 6004      | VIVDS CENTRAL CONTROL                         | 1            | EA           | \$ 3,930.00  | \$ 3,930.00  |
| 150      | 6002 6005      | VIVDS COMMUNICATION CABLE (COAXIAL)           | 730          | LF           | \$ 1.90      | \$ 1,387.00  |
| 151      | 6058 6001      | BATTERY BACK-UP SYSTEM FOR SIGNAL CABINETS    | 1            | EA           | \$ 9,030.00  | \$ 9,030.00  |
| 152      | 6062 6022      | ITS RADIO SNGL (5 GHz)-I-S                    | 1            | EA           | \$ 3,200.00  | \$ 3,200.00  |
| 153      | 6089 6001      | ETHERNET CABLE AND CONNECTORS                 | 125          | LF           | \$ 5.30      | \$ 662.50    |
| 154      | SS9000         | RELOCATE ROPE FENCE                           | 194          | LF           | \$ 6.00      | \$ 1,164.00  |
| 155      | SS9001         | SOLAR POWERED DRIVER FEEDBACK SPEED SIGN ASSM | 1            | EA           | \$ 8,200.00  | \$ 8,200.00  |
| 156      | SS9002         | NO RIGHT-TURN LED BLANK-OUT SIGN ASSEMBLY     | 2            | EA           | \$ 4,460.00  | \$ 8,920.00  |
| 157      | SS9003         | WATER FILTRATION                              | 1            | LS           | \$ 32,000.00 | \$ 32,000.00 |
| 158      | 435S           | P.C. CONCRETE STEPS                           | 56           | LF           | \$ 85.00     | \$ 4,760.00  |
| 159      | 436S           | CONCRETE VALLEY GUTTER                        | 450          | SF           | \$ 9.00      | \$ 4,050.00  |
| 160      | 504S-CO        | ADJUST WASTEWATER LATERAL CLEANOUT            | 1            | EA           | \$ 280.00    | \$ 280.00    |
| 161      | 506S           | FLOWABLE FILL (MANHOLE)                       | 75           | CY           | \$ 103.00    | \$ 7,725.00  |
| 162      | 506S           | ABANDON EXISTING PIPE (8 IN)                  | 177          | LF           | \$ 13.50     | \$ 2,389.50  |
| 163      | 506S           | PLUG MANHOLE                                  | 2            | EA           | \$ 68.00     | \$ 136.00    |
| 164      | 506S           | 4' DIAMETER MANHOLE                           | 1            | EA           | \$ 1,980.00  | \$ 1,980.00  |
| 165      | 506S           | 5' DIAMETER MANHOLE                           | 1            | EA           | \$ 2,750.00  | \$ 2,750.00  |
| 166      | 506S-AB        | ABANDON EXISTING MANHOLE                      | 2            | EA           | \$ 737.00    | \$ 1,474.00  |
| 167      | 510S           | CONCRETE CAP AND ENCASMENT, 8" DIA. PIPE      | 1            | EA           | \$ 3,350.00  | \$ 3,350.00  |
| 168      | 510S           | LOWER 6" D.I. PIPE                            | 1            | LS           | \$ 10,700.00 | \$ 10,700.00 |
| 169      | 510S           | LOWER 2" WATER LINE                           | 1            | LS           | \$ 6,500.00  | \$ 6,500.00  |
| 170      | 605S-A         | SOIL RETENTION BLANKET (CL 1 TY A)            | 1069         | SY           | \$ 1.50      | \$ 1,603.50  |
| 171      | 605S-A         | SOIL RETENTION BLANKET (CL 2 TY H)            | 259          | SY           | \$ 7.70      | \$ 1,994.30  |
| 172      | 610S-D         | TREE WELL (TREE PROTECTION)                   | 1            | EA           | \$ 16,500.00 | \$ 16,500.00 |
| 173      | 610S-A         | TREE PROTECTION FENCE                         | 931          | LF           | \$ 2.35      | \$ 2,187.85  |

| Item No.      | Spec Reference | Unit Description  | Bid Quantity | Unit Measure | Unit Price   | Unit Total   |
|---------------|----------------|---|--------------|--------------|--------------|--------------|
| 174           | 610S-E         | TREE PLANKING   | 46           | EA           | \$ 73.00     | \$ 3,358.00  |
| 175           | 628S-D         | CURB INLET PROTECTION   | 316          | LF           | \$ 15.00     | \$ 4,740.00  |
| 176           | 639S           | ROCK BERM (18")   | 75           | LF           | \$ 44.00     | \$ 3,300.00  |
| 177           | 639S           | ROCK BERM (24")   | 34           | LF           | \$ 59.00     | \$ 2,006.00  |
| 178           | 642S           | SILT FENCE  | 111          | LF           | \$ 2.20      | \$ 244.20    |
| 179           | 648S           | MULCH SOCK  | 1200         | LF           | \$ 7.60      | \$ 9,120.00  |
| 180           | 802S-B         | PROJECT SIGN  | 2            | EA           | \$ 1,000.00  | \$ 2,000.00  |
| 181           | 16550S         | LIGHT POLE FOUNDATION   | 5            | EA           | \$ 1,200.00  | \$ 6,000.00  |
| 182           | TX-ST 05 52 00 | TEXAS STATE HANDRAIL  | 347          | LF           | \$ 170.00    | \$ 58,990.00 |
| 183           | TX-ST 26 56 33 | WALKWAY LIGHTING ASSEMBLY   | 5            | EA           | \$ 5,100.00  | \$ 25,500.00 |
| 184           | TX-ST 31 23 16 | AIR SPADING   | 200          | LF           | \$ 42.50     | \$ 8,500.00  |
| 185           |                | CONTRACTOR FORCE ACCOUNT WORK (PART)<br>EROSION CONTROL MAINTENANCE | 1            | LS           | \$ 40,000.00 | \$ 40,000.00 |
| 186           |                | CONTRACTOR FORCE ACCOUNT WORK (PART)<br>SAFETY CONTINGENCY          | 1            | LS           | \$ 20,000.00 | \$ 20,000.00 |
| <b>TOTAL:</b> |                |   |              |              | \$           | 1,767,011.95 |

**TOTAL BID PRICE (WORDS):** \_\_\_\_\_

**One Million Seven Hundred Sixty-Seven Eleven Dollars and Ninety-Five Cents**



# Texas Department of Transportation

125 EAST 11<sup>TH</sup> STREET | AUSTIN, TEXAS 78701-2483 | (512) 463-8700 | WWW.TXDOT.GOV

March 25, 2016

Curran Contracting Company  
11230 E. IH-10  
Converse, TX 78109

RE: TxDOT Vendor Code # 16119


Dear Contractor:

Your Confidential Questionnaire is satisfactory and qualifies you to bid on projects let by the Texas Department of Transportation (TxDOT) from the date of this letter through December 31, 2016.

Your bidding capacity has been set at \$226,738,000.00. You may request and receive bidding proposals for projects on which the engineer's estimate does not exceed your bidding capacity less any uncompleted work currently under contract with TxDOT.

If we may be of further assistance, please contact our Pre-qualification Branch at 512/416-2584.

Sincerely,

 P.E. 2016.03.29  
17:01:05 -05'00'

Darren G. Hazlett, P.E.  
Deputy Director, Construction Division

Bid Bond

STATE OF TEXAS

COUNTY OF HAYS

We, Curran Contracting Company - 11230 Interstate 10 East, Converse, TX 78109 (Contractor name and address), as Principal, and Continental Casualty Company 333 S. Wabash Ave., Chicago, IL 60604 (Surety name and address), as Surety, a corporation duly organized under the laws of the State of Illinois, and duly authorized and admitted to write surety bonds in Texas, and listed as a company currently authorized under 31 CFR, Part 223 as possessing a Certificate of Authority as described thereunder, are held and firmly bound unto the City of San Marcos, Texas, as Obligee, in the sum of Five Percent of Total Amount Bid --- dollars (\$ -- 5% --). If this bond exceeds \$100,000.00 the surety certifies that it either 1) holds a certificate of authority from the United States Secretary of the Treasury to qualify as a surety on obligations permitted or required under federal law, or 2) has obtained qualified reinsurance for any liability in excess of \$100,000.00 from a reinsurer that is authorized and admitted as a reinsurer in the State of Texas, and is the holder of a certificate of authority from the United States Secretary of the Treasury to qualify as a surety or reinsurer on obligations permitted or required under federal law.

The Principal has submitted a bid to the Obligee for the **Sessom Bike & Pedestrian Improvements Project**.

If the Obligee accepts the bid of the Principal, and the Principal enters into a contract with the Obligee in accordance with the terms of the bid, and promptly delivers all bonds, insurance certificates and other documents to the Obligee in accordance with the Contract Documents, then this obligation will be null and void, otherwise to remain in full force and effect.

Signed and sealed on February 14, 2017.

Dora Benzele

Witness

Michelle Clark

Witness

Scott Hanson

Curran Contracting Company

Principal/Contractor signature

Seal

Scott Hanson Vice President

Printed name, Title

Continental Casualty Company

Surety signature

Seal

Susan K. Landreth  
Title Susan K. Landreth, Attorney-In-Fact


## ACKNOWLEDGEMENT OF SURETY

STATE OF ILLINOIS  
COUNTY OF COOK

On this 14th day of February, 2017 before me personally came Susan K. Landreth to me known, who being by so duly sworn, did depose and say: that she is

Attorney-In-Fact of Continental Casualty Company

the Corporation described in and which executed the foregoing instrument; that she knows the seal of said Corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by authority granted to him/her in accordance with the By-Laws of the said Corporation, and that she signed her name thereto by like authority.



\_\_\_\_\_  
NOTARY PUBLIC, Sarah E. Green

My Commission Expires:

February 17, 2020



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Susan K. Landreth , Individually

of Chicago, IL their true and lawful Attorney-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No: Bid Bond

Principal: Curran Contracting Company

Obligee: City of San Marcos

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 1st day of December, 2015.



Continental Casualty Company  
National Fire Insurance Company of Hartford  
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 1st day of December, 2015, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021

J. Mohr Notary Public

CERTIFICATE

I, D. Bult, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 14th day of February, 2017.



Continental Casualty Company  
National Fire Insurance Company of Hartford  
American Casualty Company of Reading, Pennsylvania

D. Bult Assistant Secretary

## Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruffat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25<sup>th</sup> day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruffat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25<sup>th</sup> day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruffat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25<sup>th</sup> day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “



**Statement of Bidder's Qualifications and Certifications Form**

Answer all questions. Provide responses that are clear and comprehensive. Attach any additional information provided on separate sheets. This statement must be notarized.

**A. General Information:**

1. Company name: Curran Contracting Company  
\_\_\_\_\_
2. Permanent main office address: 286 Memorial Court, Crystal Lake, IL 60014  
\_\_\_\_\_
3. Telephone Number: 210-819-6128  
\_\_\_\_\_
4. Federal Tax Identification No. 36-3506119  
\_\_\_\_\_
5. Form of ownership:           Proprietorship  
                                     Partnership (        Limited or        General)  
                                X   Corporation  
                                     LLC  
                                     Joint Venture  
                                     Other (specify):  
\_\_\_\_\_
6. When organized April 6, 1987  
\_\_\_\_\_
7. If a corporation, where incorporated Illinois  
\_\_\_\_\_

**B. Qualifications:**

1. How many years has your company been engaged in business under its present name?  
38 years. Give former names of the company, with dates of operation under each name  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_.
2. General character of work performed by your company: Heavy Highway  
\_\_\_\_\_

---

---

3. Has your company ever failed to complete, defaulted, or been terminated on a project?  
\_\_\_\_\_yes  no. If yes, give project name and location, owner and engineer names, and  
explanation \_\_\_\_\_

---

---

4. Has your company been convicted of a criminal offense committed in Hays County, Texas involving fraud, theft, bribery, kickbacks or unlawful gifts to a public official(s)? If so, did the conviction occur within three years immediately preceding the date of the submission of your bid, this statement of Bidder's qualifications, or the date identified as the contract award date in the Invitation For Bid. \_\_\_\_\_yes  no. If yes, explain \_\_\_\_\_

---

5. Is your company involved in a pending investigation(s) or criminal prosecution of a criminal offense alleged to have been committed in Hays County, Texas, involving fraud, theft, bribery, kickbacks or unlawful gifts to a public official. \_\_\_\_\_yes  no. If yes, explain \_\_\_\_\_.

---

6. Does your company have previous final judgments filed against it by the Owner for breach of contract, fraud, misrepresentation or conversion? \_\_\_\_\_yes  no.

7. Has your company refused to execute a contract with the Owner following an award of the contract by the San Marcos City Council? \_\_\_\_\_yes  no.

8. Did your company violate the anti-lobbying provisions of a current or previous contract by making contact with a member of the San Marcos City Council prior to award of the contract?  
\_\_\_\_\_yes  no. If yes, explain \_\_\_\_\_

---

9. Does your company have any involvement in prior, pending or threatened claims or litigation alleging 1) fraud, misrepresentation or conversion 2) non-compliance by your company with any obligations under any current contract or previous contract within the last five years, including completion and acceptance, remaining on schedule and cooperation with the Owner; or 3) any error or omission by your company in performing services under any current contract or previous contract within the last five years; and/or 4) non-payment to subcontractors and material suppliers?  
\_\_\_\_\_yes  no. If you answered yes to either 1, 2, 3 or 4 above, provide project name and location, owner and engineer names, and explanation of the nature, status and/or outcome of such claim or litigation (attach additional pages if necessary).

---



---



---

10. Has your company or any of your subcontractors' companies ever failed to take corrective action on items of work under warranty during the warranty period? \_\_\_\_\_ yes  
 X \_\_\_\_\_ no. If yes, provide project name and location, owner and engineer names, and explanation of the nature, status and/or outcome of the warranty issue (attach additional pages if necessary). \_\_\_\_\_

---

11. Has your company or any of your subcontractors' companies been cited for safety violations on any project within the last five years? \_\_\_\_\_ yes X \_\_\_\_\_ no. If yes, provide project name and location, owner and engineer names, and explanation of the nature, status and/or outcome of the safety issue. (attach additional pages if necessary).

---



---

12. Has your company failed to remit sales tax, property tax or utility payments to the City of San Marcos in a timely manner? \_\_\_\_\_ yes X \_\_\_\_\_ no. Your company certifies that it is not in arrears in the payment of any obligations to the City of San Marcos, including, without limitation, property or sales taxes, fees or utility charges X \_\_\_\_\_ yes \_\_\_\_\_ no.

If no, explain \_\_\_\_\_

13. In order to be considered qualified for the work included in this Contract your company must have completed two (2) projects of a substantially similar character including, but not limited to the installation of drainage improvements, paving, sidewalks, erosion control, traffic control and traffic signals etc., for a public entity within the last five (5) years.

14. List ALL projects of a substantially similar character involving street construction with a cost in excess of \$1,000,000.00 that your company has completed as a prime contractor or subcontractor within the last five years. You may attach your own list if it contains all of this information.

| Project Name   | Owner & Telephone | Engineer Name and Telephone | Completion Date |
|--|-------------------|-----------------------------|-----------------|
| <b>Reference Firm Experience Projects Completed Within 5 Years</b> |                   |                             |                 |

**Curran Contracting Company**  
**Firm Experience Projects Completed within 5 Years**  
**In Excess of \$1,000,000**

| Project Name                          | Scope of Work  | Owner                               | Contact            | Phone Number       | Completion Date |
|---------------------------------------|--|-------------------------------------|--------------------|--------------------|-----------------|
| 64/47 Lily Lake                       | Reconstruct and Widening Excavation and Asphalt Paving | IDOT - District 1                   | Ron Sternier       | 847-846-2422       | 2013            |
| Bacon and Route 120                   | Road Widening Excavation and Asphalt Paving            | IDOT - Dist 1                       | Mike Rinaldi       | 847-456-0838       | 2010            |
| Bexar County, Borgfield Drive Phase 1 | Roadway Reconstruction and Drainage                    | Bexar County, Public Works          | Reggie Fountain    | 210-335-6706       | 2016            |
| Castroville Municipal Airport         | Multi Unit Hangar Improvements                         | TXDOT                               | Harry Lorton       | 512-416-4535       | 2015            |
| Centegra - Haligus Road Widening      | Road Widening and Intersection improvement             | Centegra Health/ Power Construction | Frank Salemi       | 847-214-6365       | 2015            |
| Chicago Executive Airport             | Excavation and Asphalt Paving                          | IL Dept of Aeronautics              | Ron Hudson         | 630-990-3800       | 2012            |
| Chicago Executive Airport EMAS PH3A   | Installation of Runway EMAS                            | IL DOA / Crawford, Murphy and Tilly | Sean Smith         | 630-820-1022       | 2015            |
| Frio FM 1582                          | Rehab of Asphalt Roadway                               | SAM-CS                              | Gregory Cleaveland | 214-403-7064       | 2015            |
| Hanson Road                           | Reconstruction Excavation and Asphalt Paving           | IDOT - Dist 1                       | Bob Woodlief       | 847-875-6022       | 2010            |
| Hays County RM 12                     | Misc Construction Add Center Turn Lane & Shoulders     | TXDOT                               | Victor Vargas      | 512-282-2113       | 2016            |
| I88 Rt 52 to Midway Road              | Milling and Asphalt Paving with Excavation             | Illinois Toll Highway Authority     | Mike Wicks         | 630-241-6800 x3927 | 2015            |
| I-90 Widening and Reconstruction      | Reconstruct and Widening of Interstate                 | Illinois Tollway/Globetrotters      | John Szabo         | 630-241-6800       | 2014            |
| Illinois Tollway Add a Lane           | Excavation and Asphalt Paving                          | Illinois State Tollway Hwy          |                    | 630-241-6800       | 2012            |
| Illinois Tollway Surface Rehab-East   | Milling and Asphalt Paving                             | ISTHA /V3 Consultants of IL         | George Malek       | 630-729-6170       | 2011            |
| Illinois Tollway Surface Rehab-West   | Milling and Asphalt Paving                             | ISTHA /Homer L. Chastain and Assoc  | Greg Jurewicz      | 773-858-0047       | 2011            |
| Kane County 2010                      | Milling and Asphalt Paving                             | KCDOT                               | John Guddendorf    | 630-406-7382       | 2010            |
| Kane County 2013                      | Milling and Asphalt Paving                             | Kane County DOT                     | John Guddendorf    | 630-406-7382       | 2013            |
| Kitty Hawk Road                       | Roadway Reconstruction and Drainage Upgrades           | Universal City                      | Randy Luensmann    | 210-658-5364       | 2014            |
| Lake in the Hills New Taxiway         | Taxiway Excavation and Asphalt Paving                  | IL Div of Aeronautics               | Ronald Hudson      | 630-990-3800       | 2011            |
| Rakow Road                            | Reconstruct and Widening Excavation and Asphalt Paving | McHenry County                      | Mike Dammyer       | 815-334-4962       | 2012            |
| Route 64 Overlay                      | Milling and Asphalt Paving                             | IDOT - Dist 1                       | Roy Poole          | 630-466-1242       | 2010            |
| Route 23- Gurler to Route 30          | Milling and Asphalt Paving                             | IDOT - District 3                   | Bill Turczyn       | 815-739-2159       | 2014            |
| Route 53,I-290; Route 12 - Route 72   | Expressway milling Asphalt Paving                      | IDOT - Dist 1                       | Glifton Ganek      | 630-768-5570       | 2010            |
| Route 72; Barlett Rd - Glen Lake Rd   | Milling and Asphalt Paving                             | IDOT - Dist 1                       | Dave Dippon        | 847-846-4458       | 2010            |
| RT31 and Klausen                      | Widening and reconstruction of an intersection         | Civil Tech                          | Martin Ebert       | 630-735-3085       | 2012            |
| Sycamore 2015 HMA Resurfacing         | Milling and Asphalt Paving                             | City of Sycamore, IL                | John Brady         | 815-739-1111       | 2015            |
| Various Streets                       | Milling and Asphalt Paving                             | McHenry (City)                      | John Wirch         | 815-385-1778       | 2010            |
| Virginia Road                         | Reconstruction Excavation and Asphalt Paving           | IDOT - Dist 1                       | Troy Strange       | 815-334-0307       | 2010            |
| Windfar Repairs                       | Milling and Asphalt Paving                             | Wrm Charles Construction            | Pete Capes         | 815-654-4700       | 2010            |

|  |  |  |  |
|--|--|--|--|
|  |  |  |  |
|  |  |  |  |
|  |  |  |  |
|  |  |  |  |

*Reference Firm Experience Projects  
Completed Within 5 Years*

15. List **ALL** experience you have had as the prime contractor or subcontractor on projects with the City of San Marcos as the Owner. Give project name and engineer name and phone numbers, project status, and whether the project is on schedule. You may attach your own list if it contains all of this information.

| Project Name | Engineer Name and Telephone | Scheduled Completion Date | Estimated Completion Date | Project Status |
|--------------|-----------------------------|---------------------------|---------------------------|----------------|
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |

*NOT APPLICABLE*

16. List **ALL** projects with a cost in excess of \$1,000,000.00 that your company is presently constructing as a prime contractor or subcontractor. Give project name and location, owner and engineer names and phone numbers, project status, and whether the project is on schedule. You may attach your own list if it contains all of this information.

| Project Name | Engineer Name and Telephone | Scheduled Completion Date | Estimated Completion Date | Project Status |
|--------------|-----------------------------|---------------------------|---------------------------|----------------|
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |
|              |                             |                           |                           |                |

*Reference Current Project List*

**Curran Contracting Company  
Current Project List**

| <b>Project Name</b>                        | <b>Engineer Name</b>                        | <b>Engineer Telephone</b> | <b>Scheduled Completion Date</b> | <b>Estimated Completion Date</b> | <b>Project Status</b> |
|--|---|---------------------------|----------------------------------|----------------------------------|-----------------------|
| IDOT 62A67 RT 38/64                        | Ron Stemler - IDOT                          | 847-846-2422              | 06/2017                          | 06/2017                          | On-Going              |
| I-88 Rt 30 to Rt 52 RR-13-5660R            | Anas Alkhatib - Michael Baker International | 312-575-3907              | 05/2017                          | 07/2017                          | On-Going              |
| PACE - Park-n-Ride (233796 B)              | Mark Youngquist - PACE                      | 847-228-2369              | 04/2017                          | 04/2017                          | On-Going              |
| Bexar County Spur 53                       | Mike Clayton                                | 210-403-6344              | 08/2017                          | 08/2017                          | On-Going              |
| W.T. Montgomery Bexar County               | Reggie Fountain                             | 210-335-6706              | 06/2017                          | 06/2017                          | On-Going              |
| Hays County FM 150 Center Turn Lane        | Brad Hildebrand                             | 512-201-0351              | 07/2017                          | 04/2017                          | On-Going              |
| Guadalupe County BS 123B                   | Will Lockett                                | 830-609-0707              | 02/2019                          | 07/2018                          | Not Started           |
| FM 471 (Culebra Road) Pass-Through Finance | Jim Brennan                                 | 210-335-6711              | 05/2018                          | 05/2018                          | On-Going              |
| Guadalupe County FM 466                    | Bobby Pantermuehl                           | 210-294-2953              | 08/2017                          | 04/2017                          | On-Going              |
| Comal County FM 306                        | Ryan Dreibrodt                              | 210-216-8579              | 04/2018                          | 12/2017                          | On-Going              |
| Bexar County Perrin Beitel Bridge          | Bert Williams                               | 210-335-7077              | 08/2018                          | 08/2018                          | Not Started           |
| Luckey Ranch Units 11 -17, 18 & 19         | Jon Adame                                   | 210-375-9000              | 04/2017                          | 04/2017                          | On-Going              |

|  |  |  |  |  |
|--|--|--|--|--|
|  |  |  |  |  |
|  |  |  |  |  |
|  |  |  |  |  |
|  |  |  |  |  |

17. List the name, position, residence address, background and experience of each principal member of your firm, including the officers: Reference attached Key Personnel List

---



---



---



---

18. List bank references, including contact name and title, address and phone number of contact person: JP Morgan Chase Bank, Mindy Drogos

111 E. Busse Avenue, Mt. Prospect, IL 60056-3250

---



---



---



---

19. Will you provide a detailed financial statement and furnish any other pertinent information that may be required by the City of San Marcos, Texas? X yes \_\_\_\_\_ no. If no, explain why: \_\_\_\_\_

---

**Certifications:**

Your company certifies that:

1. You will complete the work involved in this Project utilizing no less than 30% of your own forces.

2. The Superintendent/Manager you have assigned to this Project has sufficient knowledge, skills and experience in similar Project work X yes \_\_\_\_\_ no. If no, explain

---



---



---

The Project Superintendent/Manager will be available at all times while work is being performed and this designee will not be changed during the Project except for causes beyond the Contractor's control.

**CURRAN CONTRACTING COMPANY**  
**CONSTRUCTION EXPERIENCE OF KEY INDIVIDUALS**

| <u>NAME OF INDIVIDUAL</u> | <u>POSITION</u>                                     | <u>EXPERIENCE</u> | <u>TYPE OF WORK</u>  | <u>CAPACITY</u>                           |
|---------------------------|---|-------------------|--|---|
| J. Rick Noe               | President   | 29 years          | All Types  | Business Operations                       |
| William Curran            | Executive Vice President and General Superintendent | 35 years          | All Types  | Business Development                      |
| Daniel P. Curran          | Executive Vice President and Manager                | 39 years          | All Types  | Engineering and Sales                     |
| J. Scott Hanson           | Vice President and General Manager                  | 28 years          | Excavation, Sewer, Sanitary and Watermain                      | Project Operations                        |
| Michael S. Leopardo       | Vice President and Manager                          | 27 years          | Agg. Base, Bituminous Paving, Milling, Recycling and Earthwork | Estimating, General, Materials and Plants |
| Marc J. Frame             | Vice President and Manager                          | 38 years          | Agg. Base, Bituminous Paving, Milling and Recycling            | Estimating and Project Management         |
| Randy Roewer              | Area Superintendent                                 | 31 years          | All Types  | Operations                                |
| Mike May                  | Area Superintendent                                 | 40 years          | All Types  | Excavation Division                       |
| Jeff Hammes               | Equipment Manager                                   | 37 years          | All Types  | Operations                                |
| Nick Schram               | Estimator and GPS                                   | 16 years          | Excavation, etc.   | Estimating and GPS                        |
| Broc Johnson              | Estimator/Paving Superintendent                     | 14 years          | Dirt, Asphalt, Base, Flatwork Concrete                         | Estimating and Operations                 |
| Eric Nagle                | Senior Estimator                                    | 35 years          | All Types  | Estimating                                |
| Brad Quinn                | General Superintendent                              | 20 years          | All Types  | Operations                                |
| Johnny Brown              | General Superintendent                              | 26 years          | All Types  | Project Operations                        |
| Mike Pachia               | Project Manager                                     | 22 years          | Excavation, etc.   | Excavation Division                       |
| Todd O'Brien              | Project Manager                                     | 25 years          | Excavation, etc.   | Excavation Division                       |
| Baron Hahn                | Project Manager                                     | 8 years           | All Types  | Project Operations                        |
| Jairus Camarena           | Project Manager - LEED Certified                    | 12 years          | Demolition, Excavation, etc.                                   | Excavation and Green Environment          |
| Robert Gallaher           | Senior Project Manager                              | 28 years          | All Types  | Project Operations                        |



3. You are able to meet the insurance requirements and provide Certificates of Insurance as specified in the TxDOT Standard Specifications, the Special Provisions and Supplementary Conditions of this Contract especially with regard to Workers' Compensation insurance requirements  X  yes \_\_\_\_\_ no \_\_\_\_\_

---

---

4. FHWA Compliance. As evidenced by the submission of your bid, you have examined, understand and agree to be bound and comply with all provisions included in Form FHWA 1273, as may be amended which is included verbatim in these bid documents.

5. Child Support Statement: Under Section 231.006, Family Code, the vendor or applicant (the bidder) that the individual or business entity named in this contract, bid or application is not ineligible to receive the specified grant, loan or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate. Contract award will be contingent upon your provision of the social security numbers of each individual or sole proprietor and each partner, shareholder, or owner with an ownership interest of at least 25 percent in your business entity. In submitting your bid you certify that you will provide this information upon request by the Owner.

6. Convict Labor and Prison Produced Materials. No construction work will be performed by convict labor at the site or within the limits of this Project from the time of award of the contract or the start of work on force account until final acceptance of the work by TxDOT unless it is labor performed by convicts who are on parole, supervised release or probation. In addition, materials produced by convict labor may only be incorporated into this Project if the materials have been produced by convicts who are on parole, supervised release or on probation from a prison.

7. Buy America: That you will comply with the latest provisions of Buy America as listed at 23 CFR 635.410. Use steel or iron materials manufactured in the United States except when:

- a) the cost of materials, including delivery, does not exceed 0.1% of the total Contract cost or \$2,500, whichever is greater;
- b) the Contract contains an alternate Item for a foreign source steel or iron product and the Contract is awarded based on the alternate Item; or
- c) the materials are temporarily installed.

Provide a notarized original of the FORM D-9-USA-1 with the proper attachments for verification of compliance. Manufacturing is any process that modifies the chemical content, physical shape or size, or final finish of a product. Manufacturing begins with initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and coating (paint, galvanizing, epoxy, etc.).

8. Title VI and Nondiscrimination Program. You meet the requirements of Special Provisions SP 000-002L, SP 000-003L, SP 000-004L, and SP 000-005L, which are set forth verbatim in these

bid documents. In addition, you certify that you and your subcontractors accept the following as your operating EEO policy:

"It is the policy of the Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, color or national origin, age or disability. Such action shall include: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

In addition, when recruiting employees, you will include in all advertisements for employees, the notation: "An Equal-Opportunity-Employer."

9. Debarment. You are in compliance with all of the requirements of Form FHWA-1273 related to debarment, suspension, ineligibility and voluntary exclusion. Furthermore, that you and your principals are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency and that you have not been convicted or had civil judgment rendered with the past three years for certain types of offenses.

10. Subcontractors – Each subcontract arrangement is in the form of a written agreement containing all the pertinent provisions and requirements of this Contract including Form FHWA 1273 and the Contractor's Assurance included verbatim herein. In addition, the Contractor agrees to comply with all requirements of FHWA 1273, Section VII related to subletting or assigning this contract.

11. Disadvantaged Business Enterprise Requirements. You understand the following goal for disadvantaged business enterprises is established as follows:

DBE 6.0%

In submitting the bid you certify that the above DBE goal will be met by obtaining commitments equal to or exceeding the DBE percentage or that the bidder will provide a good faith effort to substitute the attempt to meet the goal. Failure to provide commitments to meet the stated goal or to provide a satisfactory good faith effort will be considered a breach of the requirements of the bid. As a result the bid guarantee of the bidder will be the property of the City and the bidder will be excluded from rebidding on the Project if is re-advertised. In addition, you certify that you meet the requirements of Special Provision 000-007L included in these bid documents.

12. Non-Collusion Certification: All of the following are true and correct concerning your company's bid?  X  yes   no.

a) That you are fully informed of the contents of the bid and the circumstances of its preparation;

- b) That your bid is genuine and is not a collusive or sham bid;
- c) That neither you nor anyone else acting on behalf of your company has agreed, colluded, or conspired in any manner with any other bidder, firm or person to submit a collusive or sham bid, or to refrain from bidding, or sought by communication or conference with any other bidder, firm or person to fix the prices, overhead, profit, or any cost element in your bid or in any other bid, or to secure through any collusion, conspiracy, or agreement any advantage against the City of San Marcos or any other bidder; and,
- d) The prices quoted in your bid are fair and proper and are not affected by any collusion, conspiracy, connivance or unlawful agreement on the part of your company or anyone acting on its behalf.

I authorize and request any person or firm to furnish any information requested by the City of San Marcos to verify the information contained in this Statement of Bidder's Qualifications.

Curran Contracting Company  
 Printed Company Name of Bidder

By:   
 Signature

Vice President  
 Printed Name, Title


February 14, 2017  
 Date


State of Texas

County of Bexar

Scott Hanson, being duly sworn deposes and says that s/he is  
Vice President of Curran Contracting Company and that all of the information  
 and responses contained in this Statement of Bidder's Qualifications are true and correct.

Subscribed and sworn to before me on February 14, 2017.

  
 Notary Public, State of Texas





**DISCLOSURE OF LOBBYING ACTIVITIES**

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB

0348-0046

(See reverse for public burden disclosure.)

|  |  |  |
|--|--|--|
| <b>1. Type of Federal Action:</b><br><input type="checkbox"/> a. contract<br><input type="checkbox"/> b. grant<br><input type="checkbox"/> c. cooperative agreement<br><input type="checkbox"/> d. loan<br><input type="checkbox"/> e. loan guarantee<br><input type="checkbox"/> f. loan insurance  | <b>2. Status of Federal Action:</b><br><input type="checkbox"/> a. bid/offer/application<br><input type="checkbox"/> b. initial award<br><input type="checkbox"/> c. post-award  | <b>3. Report Type:</b><br><input type="checkbox"/> a. initial filing<br><input type="checkbox"/> b. material change<br><b>For Material Change Only:</b><br>year _____ quarter _____<br>date of last report _____ |
| <b>4. Name and Address of Reporting Entity:</b><br><input type="checkbox"/> Prime <input type="checkbox"/> Subawardee<br>Tier _____, if known:<br><br>Congressional District, if known: <sup>4c</sup>  | <b>5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and Address of Prime:</b><br><br>Congressional District, if known:  |  |
| <b>6. Federal Department/Agency:</b>   | <b>7. Federal Program Name/Description:</b><br><br>CFDA Number, if applicable: _____   |  |
| <b>8. Federal Action Number, if known:</b>   | <b>9. Award Amount, if known:</b><br>\$  |  |
| <b>10. a. Name and Address of Lobbying Registrant</b><br>(if individual, last name, first name, MI):   | <b>b. Individuals Performing Services</b> (including address if different from No. 10a)<br>(last name, first name, MI):<br><br>              |  |
| <b>11.</b> Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. | Signature: <br>Print Name: <u>Scott Hanson</u><br>Title: <u>Vice President</u><br>Telephone No.: <u>210-819-6128</u> Date: <u>02/14/2017</u> |  |
| <b>Federal Use Only:</b>   |  | Authorized for Local Reproduction<br>Standard Form LLL (Rev. 7-97)   |

**NOT APPLICABLE**


## SUBCONTRACTOR LIST

I intend to utilize the following subcontractors on this Project:

| <u>Type</u>          | <u>Name</u>                      | <u>Address</u>                             | <u>Phone Number</u> |
|----------------------|----------------------------------|--|---------------------|
| _____:               | _____                            | _____                                      | _____               |
| Signage              | Flasher Equipment                | 246 W Josephine St., San Antonio, TX 78212 | 210-736-4251        |
| Pavement Markings    | D.I.J. Construction              | P.O. Box 1609, Bertram, TX 78605           | 512-355-2766        |
| Erosion Controls     | Fuquay Inc                       | P.O. Box 310946, New Braunfels, TX 78131   | 830-606-1882        |
| Guardrail            | Roadway Specialties Inc          | P.O. Box 90309, Austin, TX 78709           | 512-280-6666        |
| Concrete Work (Part) | Rucoba & Maya Construction       | 35 Flint, Kyle, TX 78640                   | 832-867-6673        |
| Electrical           | F & W Electrical Contractors Inc | 6880 US Hwy 181 N, Floresville, TX 78114   | 830-393-0083        |
| _____:               | _____                            | _____                                      | _____               |
| _____:               | _____                            | _____                                      | _____               |
| _____:               | _____                            | _____                                      | _____               |
| _____:               | _____                            | _____                                      | _____               |

I agree that I, the Bidder, will not substitute subcontractors without the written approval of the Owner.

Bidder/Contractor: Curran Contracting Company

By:  \_\_\_\_\_  
 Scott Hanson, Vice President  
 By Printed Name, Title



# State of Texas Child Support Business Ownership Form

County: Hays County

Project Name: Sessom Bike & Ped Improven

TxDOT CSJ: 0914-33-032

LG Project Number: IFB 217-181

Business Entity Submitting Bid: Curran Contracting Company

Section 231.006, Family Code, requires a bid for a contract paid from state funds to include the names and social security number of individuals owning 25% or more of the business entity submitting the bid.

1. In the spaces below please provide the names and social security number of individuals owning 25% or more of the business.

| Name  | Social Security Number |
|-------|------------------------|
| _____ | _____                  |
| _____ | _____                  |
| _____ | _____                  |
| _____ | _____                  |


2. Please check the box below if no individual owns 25% or more of the business.

No individual own 25% or more of the business.

Except as provided by Section 231.302(d), Family Code, a social security number is confidential and may be disclosed only for the purpose of responding to a request for information from an agency operating under the provisions of Part A and D to Title IV of the Federal Social Security Act (42 USC Section 601-617 and 651-699).

Under Section 231.006, Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate.

The information collected on this form will be maintained by City of San Marcos, State of TX. With few exceptions, you are entitled on request to be informed about the information collected about you. Under Sections 552.021 and 552.023 of the Texas Government Code, you also are entitled to receive and review the information. Under Section 559.004 of the Government Code, you are also entitled to have information about you corrected that you believe is incorrect.

  
\_\_\_\_\_

Signature

Scott Hanson

February 14, 2017

Date

Printed Name

IF THIS PROJECT IS A JOINT VENTURE,

ALL PARTIES TO THE JOINT VENTURE MUST PROVIDE A COMPLETED FORM.