

*San Marcos Fire Department*

*Update May 10, 2015*

| line | Item Number       | Description                    | Ordered | Price       |
|------|-------------------|--------------------------------|---------|-------------|
| 1    | PAR-22-888170     | KPI-32 32 TON KEVLAR AIR BAG   | 2       | \$ 1,129.00 |
| 2    | PAR-22-888160     | KPI-22 22 TON KEVLAR AIR BAG   | 2       | \$ 1,007.00 |
| 3    | PAR-22-888150     | KPI-17 17 TON KEVLAR AIR BAG   | 2       | \$ 804.00   |
| 4    | PAR-22-888140     | KPI-12 12 TON KEVLAR BAG       | 2       | \$ 755.00   |
| 5    | PAR-22-888110     | KPI-1 1 TON KEVLAR AIR BAG     | 1       | \$ 325.00   |
| 6    | PAR-22-888120     | KPI-3 3 TON KEVLAR AIR BAG     | 1       | \$ 430.00   |
| 7    | PAR-22-888130     | KPI-5 5 TON KEVLAR AIR BAG     | 1       | \$ 579.00   |
| 8    | PAR-22-890490-150 | RELIEF VALVE                   | 6       | \$ 148.00   |
| 9    | PAR-22-890513     | 16FT BLACK HOSE                | 2       | \$ 66.00    |
| 10   | PAR-22-890514     | 16FT BLUE HOSE                 | 1       | \$ 66.00    |
| 11   | PAR-22-890515     | 16FT YELLOW HOSE               | 1       | \$ 66.00    |
| 12   | PAR-22-890516     | 16FT RED HOSE                  | 1       | \$ 66.00    |
| 13   | PAR-22-890517     | 16FT GREEN HOSE                | 1       | \$ 66.00    |
| 14   | PAR-22-890518     | 16FT GRAY HOSE                 | 1       | \$ 66.00    |
| 15   | PAR-22-890900G2   | DUAL DEADMAN ALB CONTROLLER G2 | 1       | \$ 622.00   |
| 16   | PAR-22-895401     | PISTON TYPE REGULATOR 135P     | 1       | \$ 540.00   |
| 17   | PAR-22-890736     | "Y" WITH 2 PARATECH COUPLINGS  | 2       | \$ 87.00    |
| 18   | PAR-22-887106K    | 26 TON LIFT KIT                | 0       | \$ 9,086.00 |
| 19   | PAR-22-796852     | HIGHWAY VEHICLE STABILIZATION  | 1       | \$ 5,889.00 |
| 20   | PAR-22-79HA10K    | HYDRAFUSION STRUT 10 KIT       | 2       | \$ 2,545.00 |
| 21   | PAR-22-890541     | 3/8" AIR HOSE RED 50FT         | 1       | \$ 103.00   |
| 22   | PAR-22-890542     | 3/8" AIR HOSE YELLOW 50FT      | 1       | \$ 103.00   |
| 23   | PAR-22-890543     | 3/8" AIR HOSE BLUE 50FT        | 1       | \$ 103.00   |
| 24   | PAR-22-895400G2   | STRUT REGULATOR G2 6,0000-300  | 1       | \$ 540.00   |
| 25   | PAR-22-796103G2   | DUAL DEADMAN RSS CONTROLLER G2 | 1       | \$ 623.00   |
| 26   | PAR-22-796360     | LONG SHORE 72-116"             | 2       | \$ 1,317.00 |
| 27   | PAR-22-796730     | LONG SHORE 48-73"              | 2       | \$ 1,082.00 |
| 28   | PAR-22-796342     | RAKER EXTENSION 235 24"        | 2       | \$ 386.00   |
| 29   | PAR-22-796356     | RAKER EXTENSION 435 48"        | 2       | \$ 546.00   |
| 30   | PAR-22-796270     | CONTOUR BASE                   | 4       | \$ 168.00   |

|      |                    |                                |     |    |           |
|------|--------------------|--------------------------------|-----|----|-----------|
| 31   | PAR-22-796134      | 4" X 4" STRUT CHANNEL BASE     | 2   | \$ | 116.00    |
| 32   | PAR-22-796136      | 6" X 6" STRUT CHANNEL BASE     | 2   | \$ | 132.00    |
| 33   | PAR-22-796092      | ANGLED BASE                    | 2   | \$ | 170.00    |
| 34   | PAR-22-796060      | SWIVEL BASE 6" X 6"            | 12  | \$ | 254.00    |
| 35   | PAR-22-796180C     | 12" X 12" HINGED BASE          | 4   | \$ | 447.00    |
| 36   | PAR-22-796035      | EXTENSION CONVERTERS           | 2   | \$ | 170.00    |
| 37   | PAR-22-796025      | MULTI BASE                     | 4   | \$ | 182.00    |
| 38   | PAR-22-796161      | TIE DOWN KEYS W/ "J" HOOK      | 4   | \$ | 37.00     |
| 39   | PAR-22-796165      | CHAIN 20' X 3/8"               | 4   | \$ | 201.00    |
| 40   | PAR-22-890553      | 27' RATCHET BELT               | 8   | \$ | 105.00    |
| 41   | PAR-22-796430      | SHORING HAMMER                 | 4   | \$ | 99.00     |
| 42   | PAR-22-796530      | MONOPOD/PULLEY KIT             | 1   | \$ | 3,020.00  |
| 43   | PAR-22-796575      | HITCH BASE                     | 1   | \$ | 655.00    |
| 44   | PAR-22-796300      | TRIPOD CONVERSION KIT          | 1   | \$ | 2,217.00  |
| 45   | PAR-22-796260      | ELEVATOR SUPPORT UNIT          | 0   | \$ | 3,905.00  |
| 46   | PAR-22-796018      | O-RING                         | 12  | \$ | 6.00      |
| 47   | PAR-22-796016      | O-RING                         | 8   | \$ | 16.00     |
| 48   | PAR-22-890695      | NIPPLE PROTECTOR               | 100 | \$ | 1.00      |
| 49   | AJA-911-RK         | SUPER DUTY KIT                 | 1   | \$ | 2,137.00  |
| 50   | CDC-MS-261-16      | 16" COMMERCIAL CHAINSAW        | 1   | \$ | 523.00    |
| 51   | CDC-26 RMC 67      | 16" CHAIN FOR MS261            | 1   | \$ | 23.00     |
| 52   | CDC-3003-6813      | 16" BAR FOR MS261              | 1   | \$ | 37.00     |
| 53   | CTL-120PP          | 51" PINCH POINT CROWBAR        | 1   | \$ | 30.00     |
| 54   | BUL-TACSIGHTSE35-A | INCLUDES 2 SPARE BATTERIES,    | 0   | \$ | 13,327.00 |
| 54 A | BUL-TACSIGHTSE35-A | INCLUDES 2 SPARE BATTERIES     | 1   | \$ | 12,500.00 |
| 55   | BUL-SSTRANS2       | SCENECATCHER DVR HANDLE WITH 2 | 0   | \$ | 2,970.00  |
| 56   | BUL-ML1            | 2 CHANNEL MOBILE LINK          | 0   | \$ | 2,320.00  |
| 57   | NUP-UCC-18         | 18" BOLT CUTTER (69701)        | 1   | \$ | 103.00    |
| 58   | NUP-UCC-30         | 30" BOLT CUTTER (69703)        | 1   | \$ | 150.00    |
| 59   | HOT-HOTSTICK       | HOTSTICK                       | 1   | \$ | 500.00    |
| 60   | BEC-AX411          | 20# ABC EXTINGUISHER           | 1   | \$ | 151.00    |
| 61   | BEC-AX240          | 2.5 GALLON WATER EXTINGUISHER  | 0   | \$ | 118.00    |
| 62   | BEC-AX332          | 20# CO2 EXTINGUISHER           | 1   | \$ | 317.00    |

|    |                    |                                |   |    |          |
|----|--------------------|--------------------------------|---|----|----------|
| 63 | AKR-FSY-8          | 8# SLEDGE HAMMER WITH 36"      | 1 | \$ | 50.00    |
| 64 | AKR-FSY-10         | 10# SLEDGE HAMMER WITH 36"     | 1 | \$ | 56.00    |
| 65 | PAR-22-000610      | TOPCUT FIRE AXE                | 0 | \$ | 179.00   |
| 66 | LON-THE PIG        | THE PIG W/ 32" FIBERGLASS      | 0 | \$ | 190.00   |
| 67 | MET-SET UP         | PAR-22-796P14                  | 8 | \$ | 25.00    |
| 68 | UNI-T-REX9-SS      | T-REX 9" SAW                   | 0 | \$ | 864.00   |
| 69 | MET-SET UP         | CRYOFLEX 9" CIRCULAR SAW       | 1 | \$ | 960.00   |
| 70 | MET-SET UP         | CYROFLEX DY80370048            | 1 | \$ | 220.00   |
| 71 | MET-SET UP         | CYROFLEX DY80370060            | 1 | \$ | 220.00   |
| 72 | MET-SET UP         | CYROFLEX DY80370080            | 1 | \$ | 220.00   |
| 73 | CDC-MS-461-RES 20  | 20" RESCUE SAW FOR FIRE DEPTS  | 0 | \$ | 1,188.00 |
| 74 | CDC-GS-461         | 16" ROCK BOSS                  | 1 | \$ | 2,100.00 |
| 75 | MET-SET UP         | CDC-3006-1213 16" ROLLOMATIC G | 1 | \$ | 315.00   |
| 76 | MET-SET UP         | CDC-36GBM-64-KIT               | 1 | \$ | 700.00   |
| 77 | CDC-TS-700-14      | STIHL CUTQUIK CUT OFF SAW      | 1 | \$ | 1,283.00 |
| 78 | CDC-0835-010-8001  | 14" GP METAL                   | 0 | \$ | 13.00    |
| 79 | CDC-4224-007-1013  | FILTER KIT                     | 1 | \$ | 26.00    |
| 80 | CDC-9490-000-7920  | V BELT                         | 1 | \$ | 39.00    |
| 81 | SVI-SVC310-14      | 14" SUPERVAC TIGER TOOTH BLADE | 2 | \$ | 248.00   |
| 82 | RES-620415         | SKED COMPLETE- ORANGE          | 1 | \$ | 653.00   |
| 83 | MET-SET UP         | RES-620450                     | 1 | \$ | 425.00   |
| 84 | MET-SET UP         | RES-620415C                    | 1 | \$ | 975.00   |
| 85 | MAS-WXD9000I       | WARN WINCH XD9000I WITH        | 0 | \$ | 2,400.00 |
| 86 | MET-MISC-EQUIPMENT | 30" LEATHERHEAD HALAGAN BAR    | 0 | \$ | 280.00   |

***Metro Fire V-2 Quote 82187***

***Total Amount***

***EQUIPMENT SUPPLIED BY SAN MARCOS FD***

***Otter 130 Rescue Raft***

***Total Amount***

***TNT Tools***

***Total Amount***

***Swift Water Raft***

***Total Amount***

***Miscellaneous Equipment***

***Total Amount***

***Radios and Opticom***

***Total Amount***

***Supplemental Equipment - see attachment***

***Total Amount***

***Total Amount FD is to Purchase***

***Total Amount***

|                                        |                     |
|----------------------------------------|---------------------|
| <b>Total Amount Equipment Purchase</b> | <b>Total Amount</b> |
| <b>Truck Proposal</b>                  | <b>Total Amount</b> |
| <b>Proposed Truck &amp; Equipment</b>  | <b>Total Amount</b> |
| <b>Budgeted Amount</b>                 | <b>Total Amount</b> |
| <b>Amount Over Budget</b>              | <b>Total Amount</b> |
| <b>Spartan Additional Discount</b>     | <b>Total Amount</b> |
| <b>SVI Extra Discount</b>              | <b>Total Amount</b> |
| <b>Metro Fire Extra Discount</b>       | <b>Total Amount</b> |
| <b>Amount Over Budget</b>              |                     |

**OPTIONS TO CONSIDER DELETING**

| <i>Description</i>                                                      | <i>QTY</i> | <i>Amount</i> |
|-------------------------------------------------------------------------|------------|---------------|
| 1 Delete APS air bag system                                             | 1          | \$ 4,960.00   |
| 2 Delete aluminum treadplate in cab flooring                            | 1          | \$ 1,650.00   |
| 3 Change cab length from a ELFD (74" c/a) to a LFD (67.5" c/a) cab      |            | \$ 2,050.00   |
| 4 Change cab length from a ELFD (74" c/a) to a EMFD (60" c/a)           |            | \$ 3,625.00   |
| 5 Delete the Pioneer PCP2 lights on side of cab and install Whelen M9   | 1          | \$ 2,000.00   |
| 6 Delete front bumper hosewell                                          | 1          | \$ 1,199.00   |
| 7 Delete front bumper extension (changes air horn to 21" Grover)        | 1          | \$ 1,431.00   |
| 8 Remove two sets of rubrail e-lights                                   |            | \$ 500.00     |
| 9 Delete the body extinguisher compartments                             |            | \$ 710.00     |
| 10 Delete a 1000 lbs transverse pull out tray                           |            | \$ 2,236.00   |
| 11 Delete cord reel is S1                                               |            | \$ 2,902.00   |
| 12 Remove body upper and two below body tie off points                  |            | \$ 950.00     |
| 13 Move light tower from cab to body compartment                        |            | \$ 1,025.00   |
| 14 Delete adjustable pull out tray in lower curb side compartment(s)    | 1          | \$ 849.00     |
| 15 Delete adjustable out and down tray(s)                               | 1          | \$ 1,637.00   |
| 16 Place 12 volt and 120 panels back into SVI standard location         | 1          | \$ 1,842.00   |
| 17 Delete roll up door locks                                            |            | \$ 555.00     |
| 18 Delete the air bag storage in S2 - all Eleven (11) bags to fit in C2 | 1          | \$ 1,177.00   |
| 19 Delete Floor mounted tray in lower section of body compartment       |            | \$ 745.00     |
| <b>Total Amount of Deletions</b>                                        |            |               |

**OPTIONS TO CONSIDER ADDING**

|                                                               |   |      |
|---------------------------------------------------------------|---|------|
| 1 Provide three piece handrails at all location including cab | X | \$ - |
|---------------------------------------------------------------|---|------|

|    |                                                                                |   |    |          |
|----|--------------------------------------------------------------------------------|---|----|----------|
| 2  | Add a <u>single</u> piece handrail to front of cab <i>w/ chrome back plate</i> | 1 | \$ | 45.00    |
| 3  | Provide a transverse compartment in S2 for Finn Form                           | 1 | \$ | 2,371.00 |
| 4  | Provide a compartment in S2 to slide in two boats ontop of Finn Form           | 1 | \$ | 720.00   |
| 5  | Add a 1000 lbs transverse pull out tray                                        |   | \$ | 2,236.00 |
| 6  | Add bottle storage above fill station - total eight bottles with shelf         | 1 | \$ | 705.00   |
| 7  | Proivde Spartan Stamped Grille (\$1,331 to go with standard)                   | X | \$ | -        |
| 8  | Differentail control switch shall be on a switch, not V-mux                    | X | \$ | -        |
| 9  | Locate park break control center dash with U-Bolt                              | X | \$ | -        |
| 10 | Verify there is a frame liner - (save \$1,207 to remove huck bolts)            | X | \$ | -        |
| 11 | Put an override switch for the back up alarm in Vista main screen              | 1 | \$ | 62.00    |
| 12 | Provide and install four (4) Talon helmet brackets in cab                      | 1 | \$ | 924.00   |
| 13 | Provide model 13 Little Giant Ladder in compartment within S2                  | 1 | \$ | 600.00   |
| 14 | Add floor dry storage compartment                                              | 1 | \$ | 1,429.00 |
| 15 | Metro to provide mounts for equipment - <b>to be including at no charge</b>    | X | \$ | 8,000.00 |

***Total Amount of Additions***

***Sub-Total Amount over budget***

|   |                                      |   |    |          |
|---|--------------------------------------|---|----|----------|
| 1 | Add David Clark Communication System | 1 | \$ | 7,862.00 |
|---|--------------------------------------|---|----|----------|

***Total Amount over Budget***

|  | <b><i>Budget</i></b>                                                  | <b><i>Total Amount</i></b> |
|--|-----------------------------------------------------------------------|----------------------------|
|  | <b><i>Truck Total</i></b>                                             | <b><i>Total Amount</i></b> |
|  | <b><i>Total Amount FD is to Purchase</i></b>                          | <b><i>Total Amount</i></b> |
|  | <b><i>HGAC PROPOSAL PRICE OF TRUCK LESS FD SUPPLIED EQUIPMENT</i></b> | <b><i>Total Amount</i></b> |

**Amount**

|    |          |
|----|----------|
| \$ | 2,258.00 |
| \$ | 2,014.00 |
| \$ | 1,608.00 |
| \$ | 1,510.00 |
| \$ | 325.00   |
| \$ | 430.00   |
| \$ | 579.00   |
| \$ | 888.00   |
| \$ | 132.00   |
| \$ | 66.00    |
| \$ | 66.00    |
| \$ | 66.00    |
| \$ | 66.00    |
| \$ | 66.00    |
| \$ | 622.00   |
| \$ | 540.00   |
| \$ | 174.00   |
| \$ | -        |
| \$ | 5,889.00 |
| \$ | 5,090.00 |
| \$ | 103.00   |
| \$ | 103.00   |
| \$ | 103.00   |
| \$ | 540.00   |
| \$ | 623.00   |
| \$ | 2,634.00 |
| \$ | 2,164.00 |
| \$ | 772.00   |
| \$ | 1,092.00 |
| \$ | 672.00   |

|    |           |
|----|-----------|
| \$ | 232.00    |
| \$ | 264.00    |
| \$ | 340.00    |
| \$ | 3,048.00  |
| \$ | 1,788.00  |
| \$ | 340.00    |
| \$ | 728.00    |
| \$ | 148.00    |
| \$ | 804.00    |
| \$ | 840.00    |
| \$ | 396.00    |
| \$ | 3,020.00  |
| \$ | 655.00    |
| \$ | 2,217.00  |
| \$ | -         |
| \$ | 72.00     |
| \$ | 128.00    |
| \$ | 100.00    |
| \$ | 2,137.00  |
| \$ | 523.00    |
| \$ | 23.00     |
| \$ | 37.00     |
| \$ | 30.00     |
| \$ | -         |
| \$ | 12,500.00 |
| \$ | -         |
| \$ | -         |
| \$ | 103.00    |
| \$ | 150.00    |
| \$ | 500.00    |
| \$ | 151.00    |
| \$ | -         |
| \$ | 317.00    |

|    |            |
|----|------------|
| \$ | 50.00      |
| \$ | 56.00      |
| \$ | -          |
| \$ | -          |
| \$ | 200.00     |
| \$ | -          |
| \$ | 960.00     |
| \$ | 220.00     |
| \$ | 220.00     |
| \$ | 220.00     |
| \$ | -          |
| \$ | 2,100.00   |
| \$ | 315.00     |
| \$ | 700.00     |
| \$ | 1,283.00   |
| \$ | -          |
| \$ | 26.00      |
| \$ | 39.00      |
| \$ | 496.00     |
| \$ | 653.00     |
| \$ | 425.00     |
| \$ | 975.00     |
| \$ | -          |
| \$ | -          |
| \$ | 71,724.00  |
|    |            |
| \$ | 7,221.76   |
| \$ | 33,935.00  |
| \$ | 5,000.00   |
| \$ | 25,802.04  |
| \$ | 10,000.00  |
| \$ | 19,013.20  |
| \$ | 100,972.00 |

|    |            |
|----|------------|
| \$ | 172,696.00 |
| \$ | 725,000.00 |
| \$ | 897,696.00 |
| \$ | 850,000.00 |
| \$ | 47,696.00  |
| \$ | 6,000.00   |
| \$ | 4,000.00   |
| \$ | 2,000.00   |
| \$ | 35,696.00  |

*Total Amount*

|    |           |
|----|-----------|
| \$ | 4,960.00  |
| \$ | 1,650.00  |
| \$ | -         |
| \$ | -         |
| \$ | 2,000.00  |
| \$ | 1,199.00  |
| \$ | 1,431.00  |
| \$ | -         |
| \$ | -         |
| \$ | -         |
| \$ | -         |
| \$ | -         |
| \$ | -         |
| \$ | 849.00    |
| \$ | 1,637.00  |
| \$ | 1,842.00  |
| \$ | -         |
| \$ | 1,177.00  |
| \$ | -         |
| \$ | 16,745.00 |

|    |   |
|----|---|
| \$ | - |
|----|---|

|    |          |
|----|----------|
| \$ | 45.00    |
| ✓  |          |
| \$ | 2,371.00 |
| ✓  |          |
| \$ | 720.00   |
| ✓  |          |
| \$ | -        |
| ✓  |          |
| \$ | 705.00   |
|    |          |
| \$ | -        |
|    |          |
| \$ | -        |
|    |          |
| \$ | -        |
|    |          |
| \$ | 62.00    |
| ✓  |          |
| \$ | 924.00   |
| ✓  |          |
| \$ | 600.00   |
| ✓  |          |
| \$ | 1,429.00 |
|    |          |
| \$ | -        |

|    |          |
|----|----------|
| \$ | 6,856.00 |
|----|----------|

|    |           |
|----|-----------|
| \$ | 25,807.00 |
|----|-----------|

|    |          |
|----|----------|
| \$ | 7,862.00 |
|----|----------|

|    |           |
|----|-----------|
| \$ | 33,669.00 |
|----|-----------|

|    |            |
|----|------------|
| \$ | 850,000.00 |
|----|------------|

|    |            |
|----|------------|
| \$ | 883,669.00 |
|----|------------|

|    |            |
|----|------------|
| \$ | 100,972.00 |
|----|------------|

|    |            |
|----|------------|
| \$ | 782,697.00 |
|----|------------|

| Item                         | Description                                 | Qty | Amount |          | Total               |
|------------------------------|---------------------------------------------|-----|--------|----------|---------------------|
| 1                            | Recon Camera 3                              | 1   | \$     | 7,700.00 | \$ 7,700.00         |
| 2                            | Fin Form (Trench rescue shoring material)   | 8   | \$     | 115.00   | \$ 920.00           |
| 3                            | Milwaukee Cameras                           | 2   | \$     | 199.00   | \$ 398.00           |
| 4                            | Misc Lumber and Hardware                    | 1   | \$     | 1,000.00 | \$ 1,000.00         |
| 5                            | Wet Suits                                   | 12  | \$     | 300.00   | \$ 3,600.00         |
| 6                            | PFD's (12 equipped with helmets and lights) | 12  | \$     | 449.60   | \$ 5,395.20         |
| Supplemental Equipment Total |                                             |     |        |          | <b>\$ 19,013.20</b> |