

**Bid Schedule**  
**Traffic Signal Construction and Maintenance IDIQ, 2025-135 (Rebid)**

Submitted By: AUSTIN TRAFFIC SIGNAL CONSTRUCTION CO., INC

(Contractor)

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Desc. Code	Sp. No.	Unit Description	Est. Quantity	Unit Measure	Unit Price	Unit Total
500	6003	9	MOBILIZATION (CALLOUT 1)	6	EA	\$ 2,500.00	\$ 15,000.00
500	6004	9	MOBILIZATION (CALLOUT 2)	4	EA	\$ 3,000.00	\$ 12,000.00
500	6034	9	MOBILIZATION (EMERGENCY) *begin work within 4 hours of notification/complete within 48 hours	3	EA	\$ 7,500.00	\$ 22,500.00
502	6025	9	BARICADE - SIGNS -TRAFFIC HANDLING	6	EA	\$ 3,000.00	\$ 18,000.00
690	6002	9	INSTALL OF CONDUIT BY TRENCHING	400	LF	\$ 60.00	\$ 24,000.00
690	6004	9	INSTALL OF CONDUIT BY BORING	400	LF	\$ 70.00	\$ 28,000.00
690	6006	9	REMOVAL OF GROUND BOXES	4	EA	\$ 345.00	\$ 1,380.00
690	6007	9	REPLACE OF GROUND BOXES	4	EA	\$ 2,000.00	\$ 8,000.00
690	6008	9	INSTALL OF GROUND BOXES	8	EA	\$ 2,200.00	\$ 17,600.00
690	6009	9	REMOVAL OF CABLES	4000	LF	\$ 1.00	\$ 4,000.00
690	6010	9	REPLACE OF CABLES	4200	LF	\$ 3.00	\$ 12,600.00
690	6011	9	INSTALL OF CABLES	4200	LF	\$ 2.00	\$ 8,400.00
690	6016	9	REMOVAL OF SPAN CABLE ASSM	1200	LF	\$ 1.00	\$ 1,200.00
690	6017	9	REPLACE OF SPAN CABLE ASSM	2000	LF	\$ 3.00	\$ 6,000.00
690	6018	9	INSTALL OF SPAN CABLE ASSM	1800	LF	\$ 2.00	\$ 3,600.00
690	6019	9	REPLACE OF ELECTRICAL SERVICE	4	EA	\$ 4,500.00	\$ 18,000.00
690	6020	9	INSTALL OF ELECTRICAL SERVICE	3	EA	\$ 6,000.00	\$ 18,000.00
690	6021	9	REMOVAL OF TIMBER POLES	2	EA	\$ 900.00	\$ 1,800.00
690	6023	9	INSTALL OF TIMBER POLES	2	EA	\$ 2,500.00	\$ 5,000.00
690	6024	9	REMOVAL OF SIGNAL HEAD ASSM	20	EA	\$ 300.00	\$ 6,000.00
690	6025	9	REPLACE OF SIGNAL HEAD ASSM	45	EA	\$ 1,000.00	\$ 45,000.00
690	6026	9	INSTALL OF SIGNAL HEAD ASSM	30	EA	\$ 1,000.00	\$ 30,000.00
690	6027	9	REMOVAL OF SIGNAL RELATED SIGNS	15	EA	\$ 200.00	\$ 3,000.00
690	6029	9	INSTALL OF SIGNAL RELATED SIGNS	15	EA	\$ 400.00	\$ 6,000.00
690	6031	9	REPLACE OF PEDESTRIAN PUSH BUTTONS	16	EA	\$ 800.00	\$ 12,800.00
690	6032	9	INSTALL OF PEDESTRIAN PUSH BUTTONS	16	EA	\$ 900.00	\$ 14,400.00
690	6036	9	INSTALL OF FND FOR GROUND MNT CABINETS	2	EA	\$ 4,300.00	\$ 8,600.00
690	6039	9	REPLACE OF CONTROL CABINET (GRND MNT)	4	EA	\$ 2,000.00	\$ 8,000.00
690	6040	9	INSTALL OF CONTROL CABINET (GRND MNT)	2	EA	\$ 2,000.00	\$ 4,000.00

**Bid Schedule**  
**Traffic Signal Construction and Maintenance IDIQ, 2025-135 (Rebid)**

Submitted By: AUSTIN TRAFFIC SIGNAL CONSTRUCTION CO., INC

(Contractor)

(Note: Legibly print or write unit and lump sum prices for each item in this bid.):

Item No.	Desc. Code	Sp. No.	Unit Description	Est. Quantity	Unit Measure	Unit Price	Unit Total
690	6041	9	REMOVAL OF CONTROL CABINET (POLE MNT)	2	EA	\$ 800.00	\$ 1,600.00
690	6042	9	REPLACE OF CONTROL CABINET (POLE MNT)	3	EA	\$ 2,000.00	\$ 6,000.00
690	6043	9	INSTALL OF CONTROL CABINET (POLE MNT)	3	EA	\$ 1,500.00	\$ 4,500.00
690	6051	9	REMOVAL OF SIGNAL POLE ASSM	2	EA	\$ 1,000.00	\$ 2,000.00
690	6052	9	REPLACE OF SIGNAL POLE ASSM	2	EA	\$ 4,000.00	\$ 8,000.00
690	6053	9	INSTALL OF SIGNAL POLE ASSM	4	EA	\$ 2,500.00	\$ 10,000.00
690	6063	9	REMOVAL OF CONCRETE FOUNDATIONS	2	EA	\$ 2,000.00	\$ 4,000.00
690	6065	9	REPLACE OF LUMINAIRE HEAD	3	EA	\$ 750.00	\$ 2,250.00
690	6066	9	INSTALL OF LUMINAIRE HEAD	4	EA	\$ 750.00	\$ 3,000.00
690	6068	9	REPLACE OF LUMINAIRE MAST ARMS	2	EA	\$ 2,000.00	\$ 4,000.00
690	6069	9	INSTALL OF LUMINAIRE MAST ARMS	4	EA	\$ 2,000.00	\$ 8,000.00
690	6070	9	INSTALL OF TRF SIG PL FND (24" DRILL SHFT)	30	LF	\$ 300.00	\$ 9,000.00
690	6071	9	INSTALL OF TRF SIG PL FND (30" DRILL SHFT)	48	LF	\$ 350.00	\$ 16,800.00
690	6072	9	INSTALL OF TRF SIG PL FND (36" DRILL SHFT)	120	LF	\$ 425.00	\$ 51,000.00
690	6073	9	INSTALL OF TRF SIG PL FND (42" DRILL SHFT)	60	LF	\$ 450.00	\$ 27,000.00
690	6087	9	INSTALL PED POLE ASSM	5	EA	\$ 1,500.00	\$ 7,500.00
690	6088	9	REPLACE PED POLE ASSM	3	EA	\$ 1,500.00	\$ 4,500.00
690	6083	9	REMOVE DOWN GUY AND ANCHOR W/GUARD	1	EA	\$ 1,000.00	\$ 1,000.00
690	6082	9	REPLACE DOWN GUY AND ANCHOR W/GUARD	1	EA	\$ 1,000.00	\$ 1,000.00
690	6085	9	REPLACE VIVDS CAMERA ASSEMBLY	5	EA	\$ 2,500.00	\$ 12,500.00
690	6084	9	INSTALL VIVDS CAMERA ASSEMBLY	20	EA	\$ 2,500.00	\$ 50,000.00
690	6099	9	SALVAGE TRAFFIC SIGNAL	2	EA	\$ 3,000.00	\$ 6,000.00
6010	6011	9	INSTALL CCTV FIELD EQUIP (DIGITAL)	15	EA	\$ 5,000.00	\$ 75,000.00
9001	0001	9	ROADWAY TRNCH-BACKFIL 12IN MAX	400	LF	\$ 200.00	\$ 80,000.00
9001	0003	9	POTHOLE UTILITIES	6	EA	\$ 2,000.00	\$ 12,000.00
<b>TOTAL BID</b>							<b>\$ 769,530.00</b>

TOTAL BID PRICE (WORDS):

*Seven hundred, sixty nine thousand, five hundred thirty dollars + zero cents*

Signature

Date

Printed Name / Title:

*Edward Schaefer - Vice President*





# **Austin Traffic Signal Construction Co., Inc.**

P.O. Box 130  
Round Rock, Texas 78680-0130

Tel: (512) 255-9951  
Fax: (512) 255-0146

## **RESOLUTION**

### **AUSTIN TRAFFIC SIGNAL CONSTRUCTION CO., INC.**

The following resolution was adopted by Austin Traffic Signal Construction Co., Inc. as a Texas Corporation on the 6th day of June, 2025.

RESOLVED, that the following persons are authorized to execute and deliver any and all documents, on behalf of this corporation, for any purpose related to this business of this corporation:

Fred Shin


RESOLVED FURTHER, that the following persons are authorized to execute and deliver any and all contract documents on behalf of this corporation:

Edward G. Schroeder – Vice President

This is to certify that as of this date the foregoing resolution was adopted by Austin Traffic Signal Construction Co., Inc. in accordance with the organizational documents of the corporation and the laws of the State of Texas and it has not been amended or revoked and is in full force and effect.

Dated: 6th day of June, 2025.

Austin Traffic Signal Construction Co., Inc.

By:   
Fred Shin, President



**BID FORM**  
(UNIT PRICE)

The undersigned, in compliance with the Invitation for Bid and Instructions to Bidders for **Traffic Signal Construction and Maintenance IDIQ, #2025-135 (Rebid)**, for the City of San Marcos, having examined the Project Manual, Drawings and Addenda, the site of the proposed Work, and being familiar with all of the conditions surrounding construction of each Project assigned, having conducted all inquiries, tests, and investigations deemed necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies, equipment, and incidentals, and to perform all Work required to complete Project in accordance with the Project Manual, Drawings, and Addenda within the time indicated.

The Bidder will enter the line item subtotal in the "Unit Total" column below, which is the product of the estimated "Quantity" multiplied by the "Unit Price". Any mathematical errors will be corrected for the purpose of determining the correct Amount to be entered in the Bid Form. The Amounts, including any corrected Amounts, will then be totaled to determine the actual amount of the Bid. The items listed in this Bid Form are the items of work that will be measured for payment.

Bidder agrees to perform all other items specified in the technical specifications and in these Bidding and Contract Documents, all work incidental to the specified items, and all work which may be reasonably inferred from the Contract Documents for the construction of each Project at no additional cost to the Owner. The following items of work are required to be performed but will not be measured for payment:

- 1) None Listed.

**Bid Schedule Placeholder.** Bidders shall complete the Bid Schedule (BS-1), also provided as an Excel file, and attach a signed PDF copy of the completed Bid Schedule with the Bid Form. The completed Bid Schedule must reflect accurate quantities, unit prices, and extended totals for all items listed. Failure to submit a completed PDF copy of the Bid Schedule may result in the bid being deemed non-responsive.

The City anticipates a total annual expenditure of \$150,000.00 for work to be issued on an as needed basis by Work Orders.

The Owner reserves the right to reject any and all bids, and may reject a bid if a bidder does not acknowledge receipt of all addenda issued by the Owner.

The Bidder offers to construct each Project assigned by the Owner under separate Work Orders in accordance with the Contract Documents for the unit prices established in its Bid, and to complete each Project in accordance with the corresponding individual Work Orders and the terms of this Contract. The schedules and duration for each Work Order will be established by the Engineer and Owner on a per Project basis. The Bidder understands and accepts the provisions of the Contract Documents related to liquidated damages as established in each Work Order if a Project is not completed on time in accordance with the Supplementary Conditions.

In submitting this bid, Bidder represents to the Owner and Engineer that it:

- 1) Fully recognizes the time required for the completion of each Project will be set by Work Order, and is taking into consideration all factors including, but not limited to, the character of work involved in this Contract, the nature of the Project sites, the potential for weather-related impacts



on the construction schedule, and market conditions related to materials and equipment to be used in each Project.

- 2) Has examined, read, and understands the Contract Documents;
- 3) Is familiar with the requirements of the Contract regarding individual Project areas and sites, and all local, state, and federal laws and regulations that in any manner may affect cost, progress, or performance of the work;
- 4) Has reviewed the Project Work Order form and understands the process by which individual Projects will be assigned by the Owner;
- 5) Has made and studied the results of examinations, investigations, and tests of subsurface and latent physical conditions which may affect the cost, progress, or performance of the work that the bidder considers necessary to assure construction of each Project at the contract price within the contract time and in accordance with the Contract Documents, and no additional examinations, investigations, tests, reports, or similar information will be required by the bidder for these purposes;
- 5) Has reviewed all information in the Contract Documents with respect to existing underground facilities at or near the Project site(s), and the bidder assumes responsibility for the exact nature and location of these underground facilities; and no additional examinations, investigations, tests, reports, or similar information will be required by the bidder in order to construct the Project(s) as assigned by individual Work Order at the contract price within the contract time and in accordance with the Contract Documents, including Section 3.04 of the General Conditions;
- 6) Has correlated the results of all such observations, examinations, investigations, tests, reports, and studies with the terms and conditions of the Contract Documents; and
- 7) Has given the Owner written notice of all conflicts, omissions, errors, or discrepancies discovered in the contract documents and the written response or resolution of the issue by Owner is acceptable to the bidder.
- 8) Is a duly qualified, capable, and bondable business entity, that it is not in or contemplating bankruptcy or receivership, and that it is not currently delinquent with respect to payment of taxes assessed by any political subdivision.
- 9) Is familiar with the statutory obligation to provide workers' compensation insurance coverage for all employees engaged in work on the Project, and that, if awarded the contract, the bidder will ensure that this coverage is maintained in full force and effect for all of its employees and for all employees of subcontractors engaged in work on this Project, and will provide certificates of insurance for all coverages to the Owner.
- 10) Certifies that the bid prices contained in this bid have been carefully checked and are submitted as correct and final.
- 11) Acknowledges that time is of the essence and that the Owner will be damaged if the Project is not completed on time in accordance with the Contract Documents.

The bidder acknowledges receipt of the following addenda:

Addenda No. <u>1</u>	<u>4-12-25</u>	Addenda No.
Addenda No. <u>2</u>	<u>4-20-25</u>	Addenda No.

Bidder encloses with this bid, the (1) Bid Bond and (2) the Statement of Bidder's Qualifications, (3) the Subcontractor List, (4) House Bill 89 Verification, (5) Conflict of Interest Questionnaire, and (6) a copy of any addenda, if applicable.

☒ I hereby certify that our business is an Equal Employment Opportunity (EEO) employer and does not and will not discriminate in employment and in subcontracts based on race, color, sexual orientation, gender identity, national origin, sex, age, disability or economic condition. I further attest that this policy

is documented in our Employee Handbook. As an EEO employer, we prohibit retaliation, discharge, or discrimination against any employee or applicant for employment or against any subcontractor or supplier. **I understand that failure to check the box as to these conditions may render my bid non-responsive.**

Austin Traffic Signal Construction Co, Inc.

Printed Name of Bidder

By:

Signature

Date

  
Edward G. Schneider U.A

7-3-2025

Printed Name / Title

Mailing Address:

Street

City, State, Zip Code

Telephone

Email Address

P.O. Box 130

Council Bluffs, IA 52825

512-255-9951


ESCHROEDER@ATSCL.COM

Attestation:

(AFFIX SEAL AND ATTESTATION IF CORPORATION)

Signature

Printed Name / Title



Anna L. Martinez



**Bid Bond**

STATE OF TEXAS  
COUNTY OF HAYS

Austin Traffic Signal Construction Company, Inc.  
We, 4615 Priem Lane, Pflugerville, TX 78660 as Principal, and  
(Contractor Name and Address)

Colonial American Casualty and Surety Company  
PO Box 968003, Schaumburg, IL 60196, as Surety,  
(Surety Name and Address)


a corporation duly organized under the laws of the State of Illinois, and duly authorized and admitted to write surety bonds in Texas, and listed as a company currently authorized under 31 CFR, Part 223 as possessing a Certificate of Authority as described thereunder, are held and firmly bound unto the City of San Marcos, Texas, as Obligee, in the sum of **five percent (5%) of the City's estimated annual expenditure of \$150,000, being Seven Thousand Five Hundred and No/100 Dollars (\$7,500.00).**


If this bond exceeds \$100,000.00 the surety certifies that it either 1) holds a certificate of authority from the United States Secretary of the Treasury to qualify as a surety on obligations permitted or required under federal law, or 2) has obtained qualified reinsurance for any liability in excess of \$100,000.00 from a reinsurer that is authorized and admitted as a reinsurer in the State of Texas, and is the holder of a certificate of authority from the United States Secretary of the Treasury to qualify as a surety or reinsurer on obligations permitted or required under federal law.


The Principal has submitted a bid to the Obligee for the Project: **Traffic Signal Construction and Maintenance IDIQ, #2025-135.**


If the Obligee accepts the bid of the Principal, and the Principal enters into a contract with the Obligee in accordance with the terms of the bid, and promptly delivers all bonds, insurance certificates, and other documents to the Obligee in accordance with the Contract Documents, then this obligation will be null and void, otherwise to remain in full force and effect.

Signed and sealed on June 9, 2025.

  
\_\_\_\_\_  
Witness

  
\_\_\_\_\_  
Principal/Contractor Signature Seal

Printed Name and Title  
Colonial American Casualty and Surety Company  
  
\_\_\_\_\_  
Surety Signature Seal

  
\_\_\_\_\_  
Witness

Sophie Hunter, Attorney-In-Fact  
\_\_\_\_\_  
Title

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by Christopher Nolan, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **Ricardo J. REYNA, Tina MCEWAN, Don E. CORNELL, Joshua SAUNDERS, Robbi MORALES, Sophie HUNTER, Kelly A. WESTBROOK, Tonic PETRANEK, Mikaela PEPPERS** of Dallas, Texas, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 24th day of January, A.D. 2025.



**ATTEST:**  
**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**

By: *Christopher Nolan*  
Vice President

By: *Dawn E. Brown*  
Secretary

**State of Maryland  
County of Baltimore**

On this 24th day of January, A.D. 2025, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Christopher Nolan, Vice President and Dawn E. Brown, Secretary** of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, depose and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

Genevieve M. Maison  
Notary Public  
My Commission Expires January 27, 2029





## EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

### CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,  
this 9th day of June, 2025.



*MJ Pethick*

Mary Jean Pethick  
Vice President

**TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:**

Zurich Surety Claims  
1299 Zurich Way  
Schaumburg, IL 60196-1056  
[reportsfclaims@zurichna.com](mailto:reportsfclaims@zurichna.com)  
800-626-4577

Authenticity of this bond can be confirmed at [bondvalidator.zurichna.com](http://bondvalidator.zurichna.com) or 410-559-8790



## Texas Important Notice

### IMPORTANT NOTICE

To obtain information or make a complaint:

You may call Zurich North America's toll-free telephone number for information or to make a complaint at:

**1-800-382-2150**

You may contact the Texas Department of Insurance to obtain information on companies, coverages, rights, or complaints at:

**1-800-252-3439**

You may write the Texas Department of Insurance:

P.O. Box 149104

Austin, TX 78714-9104

Fax: (512) 490-1007

Web: [www.tdi.texas.gov](http://www.tdi.texas.gov)

E-mail: [ConsumerProtection@tdi.texas.gov](mailto:ConsumerProtection@tdi.texas.gov)

### PREMIUM OR CLAIM DISPUTES:

Should you have a dispute concerning your premium or about a claim, you should contact the company first. If the dispute is not resolved, you may contact the Texas Department of Insurance.

### ATTACH THIS NOTICE TO YOUR POLICY:

This notice is for information only and does not become a part or condition of the attached document.

### AVISO IMPORTANTE

Para obtener información o para presentar una queja:

Usted puede llamar al número de teléfono gratuito de Zurich North America's para obtener información o para presentar una queja al:

**1-800-382-2150**

Usted puede comunicarse con el Departamento de Seguros de Texas para obtener información sobre compañías, coberturas, derechos, o quejas al:

**1-800-252-3439**

Usted puede escribir al Departamento de Seguros de Texas a:

P.O. Box 149104

Austin, TX 78714-9104

Fax: (512) 490-1007

Sitio web: [www.tdi.texas.gov](http://www.tdi.texas.gov)

E-mail: [ConsumerProtection@tdi.texas.gov](mailto:ConsumerProtection@tdi.texas.gov)

### DISPUTAS POR PRIMAS DE SEGUROS O RECLAMACIONES:

Si tiene una disputa relacionada con su prima de seguro o con una reclamación, usted debe comunicarse con la compañía primero. Si la disputa no es resuelta, usted puede comunicarse con el Departamento de Seguros de Texas.

**ADJUNTE ESTE AVISO A SU PÓLIZA:** Este aviso es solamente para propósitos informativos y no se convierte en parte o en condición del documento adjunto.



### Statement of Bidder's Qualifications and Assurances

Provide responses that are clear and comprehensive. Attach any additional information provided on separate sheets. This statement must be notarized.

Name of Company:	Austin Traffic Signal Construction Co, Inc.
Primary/Principal Office Address:	P.O. Box 130
Telephone Number:	512-255-9951
Email Address:	ESCHROEDER@ATSCC.com
DUNS Number (if applicable):	
Company has been in business under present name since:	1980

Form of Ownership (check one):

- ☒ Corporation: State Incorporated/Registered \_\_\_\_\_ / Date Incorporated/Registered Jan 1980  
☐ LLC  
☐ Joint Venture  
☐ Partnership: If Partnership, select one of the following: ☐ Limited OR ☐ General  
☐ Individual

#### **All Questions Must be Answered**

1. Provide former names of the company with dates of operation for each:

--

2. Describe general character of work performed by your company:

Traffic Signal - High Lighting - ITS
--------------------------------------

3. Has your company failed to complete, defaulted, or terminated on a project?

☐ Yes ☒ No. If yes, give project name and location, owner and engineer names, and explanation:

--

4. Has your company been convicted of a criminal offense committed in the United States involving fraud, theft, bribery, kickbacks, or unlawful gifts to a public official(s)? If so, did the conviction occur within three (3) years immediately preceding the date of the submission of your bid, this Statement of Bidder's Qualifications, or the date identified as the contract award date in the Invitation for Bid? ☐ Yes ☒ No If yes, explain:

--

5. Is your company involved in a pending investigation(s) or criminal prosecution of a criminal offense alleged to have been committed in the United States involving fraud, theft, bribery, kickbacks, or unlawful gifts to a public official? ☐ Yes ☒ No If yes, explain:

--

6. Does your company have previous final judgments filed against it by the Owner (City of San Marcos) for breach of contract, fraud, misrepresentation, or conversion? ☐ Yes ☒ No

7. Has your company refused to execute a contract with the Owner (City of San Marcos) following an award of the contract by the San Marcos City Council? ☐ Yes ☒ No

8. Has your company violated the anti-lobbying provisions of a current or previous contract by contacting a member of the San Marcos City Council prior to award of the contract?

☐ Yes ☒ No If yes, explain:

9. Does your company have any involvement in prior, pending, or threatened claims or litigation alleging 1) fraud, misrepresentation, or conversion; 2) non-compliance by your company with any obligations under any current contract or previous contract within the last five (5) years, including completion and acceptance, remaining on schedule, and cooperation with the Owner (City of San Marcos); or 3) any error or omission by your company in performing services under any current contract or previous contract within the last five (5) years; and/or 4) non-payment to subcontractors and material suppliers? ☐ Yes ☒ No.


If yes to any of the above, provide project name and location, project owner and project engineer names, and explanation of the nature, status, and/or outcome of such claim or litigation (attach additional pages if necessary).

10. Does your company certify that it will complete the work involved in this Project with no less than seventy-five percent (75%) of its own forces and no more than the remaining twenty-five percent (25%) with subcontractors. ☒ Yes ☐ No If no, explain

11. Has your company or any of your subcontractors ever failed to take corrective action on items of work under warranty during the warranty period? ☐ Yes ☒ No If yes, provide project name and location, project owner and project engineer, and explanation of the nature, status, and/or outcome of the warranty issue (attach additional pages if necessary).

12. Has your company or any of your subcontractors been cited for safety violations on any project within the last five (5) years? ☐ Yes ☒ No If yes, provide project name and location, project owner and project engineer, and explanation of the nature, status, and/or outcome of the safety issue. (Attach additional pages if necessary).

13. By signature below, your company certifies that it will keep a full-time superintendent/manager assigned to this Project who is experienced in construction of similar size scope and scale of this contract or greater, and that this superintendent/manager has sufficient knowledge, skills, and experience in substantially similar Project work.





Note: The Project Superintendent/Manager will be available while work is being performed and this designee will not be changed during the Project except for causes beyond the Contractor's control, as approved by the Owner (City of San Marcos).

14. By signature below, your company certifies that it can meet the insurance requirements and provide Certificates of Insurance as specified in the General and Supplemental Conditions of this Contract.

15. Has your company failed to remit sales tax, property tax, or utility payments to the City of San Marcos in a timely manner? ☐ Yes ☒ No

Does your company certify that it is not in arrears in the payment of any obligations to the City of San Marcos, including, without limitation, property or sales taxes, fees, or utility fees?

☒ Yes ☐ No If no, explain:

--

16. To be considered qualified for the scope of work in this Contract, your company must have completed the following:

Three (3) projects as a prime contractor or subcontractor of a substantially similar character involving traffic signal construction and maintenance with a cost in excess of \$100,000 for a **public entity** in the last five (5) years. List **ALL** projects of within the last three (3) years meeting these requirements.

You may attach your own list if it contains all information.

Project Name	Owner Name / Telephone Number	Engineer Name / Telephone Number	Completion Date
See Attached			

17. List **ALL** project experience as the prime contractor or subcontractor on projects with the City of San Marcos as the Owner within the last five (5) years. Give project name, Engineer name and telephone numbers, project status, and whether the project is on schedule. You may attach your own list if it contains all of this information.

Project Name	Engineer Name / Telephone Number	Scheduled Completion Date	Estimated Completion Date	Project Status
See Attached				

18. List **ALL** projects with a cost in excess of \$50,000 that your company is presently constructing as a prime contractor or subcontractor. Give project name and location, project owner and project Engineer with corresponding telephone numbers, project status, and whether the project is on

schedule. You may attach your own list if it contains all of this information.

Project Name	Owner/Engineer Name and Telephone Number	Scheduled Completion Date	Estimated Completion Date	Project Status

19. List the name, position, residence address, background, and experience of each principal member of your firm, including the officers:

John Belkison - PM - 20 years - Clark Thomas - EEC Super - 20 years

20. List banking references, including contact name and title, address, and telephone number:

Can be supplied if considered for award

21. Will you provide a detailed financial statement and furnish any other pertinent information that may be required by the City of San Marcos, Texas? ☒ Yes ☐ No If no, explain:

22. Complete "Part A" if you are a non-resident bidder (your company's principal place of business is not in Texas). Failure to do so may disqualify your bid.

A. \_\_\_\_\_ Our company is a non-resident bidder. Principal place of business is:  
State of \_\_\_\_\_

Check one of the following:

1. \_\_\_\_\_ Non-resident bidders in the state of our principal place of business are required to bid \_\_\_\_\_% lower than resident bidders by state law. A copy of the statute is attached.
2. \_\_\_\_\_ Non-resident bidders in the state of our principal place of business are not required to underbid resident bidders to secure contract awards.

Complete "Part B" if a resident bidder:

B. ☒ Our principal place of business or corporate offices are in the State of Texas.

23. Non-Collusion Certification: By signing below as an authorized signer, the Bidder certifies that ALL items below are true and correct concerning its bid.

- 1) You are fully informed of the contents of the bid and the circumstances of its preparation.
- 2) Your bid is genuine and is not a collusive or sham bid.
- 3) Neither you nor anyone else acting on behalf of your company has agreed, colluded, or conspired in any manner with any other bidder, firm, or person to submit a collusive or sham bid, or to refrain from bidding, or sought by communication or conference with any other bidder, firm, or person to fix the prices, overhead, profit, or any cost element in your



Wednesday, July 02, 2025

	WILLIAMSON COUNTY	JOE ENGLAND	2009-2010	TRAFFIC SIGNALS AND LIGHTS
1	\$10,000.00	JOE ENGLAND	512-943-3336	TRAFFIC SIGNALS AND LIGHTS
2	\$258,000.00	JOE ENGLAND	512-943-3336	TRAFFIC SIGNALS AND LIGHTS
3	\$1,726,000.00	JOE ENGLAND	512-943-3336	NON-SITE-YARBOUR LOCATIONS

## TXDOT PROJECTS

1	TRAVIS	\$2,585,000.00	TXDOT	TERRY MCCOY	512-997-2207	7-Jul	FREEMWAY TRAFFIC MGMT
2	TRAVIS	\$3,380,731.00	TXDOT	BRIAN BURK	512-832-7014	August-04	FREEMWAY TRAFFIC MGMT
3	TRAVIS	\$859,892.00	TXDOT	TERRY MCCOY	512-997-2201	7-Apr	NON-SITE VARIOUS LOCATIONS
4	TRAVIS	\$800,000.00	TXDOT	ENOCH N NEEDHAM	512-832-7053	November-04	NON-SITE VARIOUS LOCATIONS
5	TRAVIS	\$514,953.00	TXDOT	ENOCH N NEEDHAM	512-832-7053	9	TRAFFIC SIGNALS
6	TRAVIS	\$400,000.00	TXDOT	RUSSEL LEAL	512,832,7053	97	TRAFFIC SIGNALS
7	TRAVIS	\$169,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
8	TRAVIS	\$130,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
9	TRAVIS	\$130,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
10	TRAVIS	\$475,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
11	TRAVIS	\$545,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
12	TRAVIS	\$899,916.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
13	TRAVIS	\$309,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
14	TRAVIS	\$70,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
15	TRAVIS	\$439,548.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
16	TRAVIS	\$102,650.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
17	TRAVIS	\$415,594.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
18	TRAVIS	\$750,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
19	TRAVIS	\$750,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
20	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
21	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
22	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
23	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
24	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
25	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
26	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
27	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
28	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
29	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
30	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
31	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
32	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
33	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
34	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
35	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
36	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
37	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
38	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
39	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
40	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
41	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
42	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
43	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
44	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
45	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
46	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
47	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
48	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
49	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
50	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
51	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
52	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
53	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
54	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
55	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
56	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS
57	TRAVIS	\$595,000.00	TXDOT	RUSSEL LEAL	512,832,7053	2002-2003	TRAFFIC SIGNALS

## CITY OF PFLUGERVILLE PROJECTS



1	WILLIAMSON	\$273,000.00	CITY OF PFLUGERVILLE	PATRICIA DAVIS	512-990-6540	2001-2002	3	TRAFFIC SIGNALS, 1 BEACON, 1 TEMPORARY
---	------------	--------------	----------------------	----------------	--------------	-----------	---	--

1	WILLIAMSON	\$165,000.00	CEDAR PARK	BARRY EGBERT	512.937.5916	2002	12	STRAIN POLE, TRAFFIC SIGNALS
---	------------	--------------	------------	--------------	--------------	------	----	------------------------------

1	NIECES	\$900,000.00	CITY OF CORPUS CHRISTI	ISMAEL SOTO, P.E.	361-806-2226	5/20/2013	1	TRAFFIC SIGNALS- 5 NEW INTERSECTIONS
2	NIECES	\$546,000.00	CITY OF CORPUS CHRISTI	ISMAEL SOTO, P.E.	361-806-2226	7/1/2013	1	TRAFFIC SIGNALS- FIBER OPTIC INTERCONNECT
3	NIECES	\$918,091.00	CITY OF CORPUS CHRISTI			6/1/2014	1	INTERSECTION UPGRADES

1	WILLIAMSON	\$48,000.00	RIVERS	ZARON CONRTEE DALE DETTON	512-651-3676	2018	1	UPGRADE SIGNALS
2	WILLIAMSON	\$405,776.00	INT SAFETY ENHANCEMENTS -RRFB	JOEL WEAVER	512-931-7698	2021	1	INSTALL RAPID FLASH BEACONS
3	WILLIAMSON	\$256,000.00	WESTINGHOUSE SCENIC	JOEL WEAVER	512-931-7698	Aug-21	1	INSTALL TRAFFIC SIGNAL
4	WILLIAMSON	\$660,016.00	INSTALL TWO TRAFFIC SIGNAL	JOEL WEAVER	512-931-7698	Aug-22	1	TRAFFIC SIGNALS- WILLIAMS & ESTRELLA, SHELL

# CITY OF GEORGETOWN, TX. PROJECTS

1	WILLIAMSON	\$68,000.00	CITY OF ROUNDROCK	TOM WORO	512-218-5562	96	1	TRAFFIC SIGNALS
2	WILLIAMSON	\$26,000.00	CITY OF ROUNDROCK	TOM WORO	512-218-5562	5/97	1	TRAFFIC SIGNALS
3	WILLIAMSON	\$184,000.00	CITY OF ROUNDROCK	TOM WORO	512-218-5562	99	1	DELT TRAFFIC SIGNALS
4	WILLIAMSON	\$115,000.00	CITY OF ROUNDROCK	TOM WORO	512-218-5562	99	1	GREEN LAWN EXTENSION PROJECT SIGNALS & LIGHTING
5	WILLIAMSON	\$151,000.00	CITY OF ROUNDROCK	TOM WORO	512-218-5562	2003	1	MAST ARM SIGNAL WITH VIVOS
6	WILLIAMSON	\$316,000.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	Mar-03	2	TRAFFIC SIGNALS - SPREAD SPECTRUM OPTI COMM
7	WILLIAMSON	\$200,000.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	September-04	2	MAST ARM SIGNAL WITH VIVOS
8	WILLIAMSON	\$134,989.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	11-Mar	1	TRAFFIC SIGNAL RM 620 - HOSPITAL
9	WILLIAMSON	\$184,000.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	11-Mar	1	TRAFFIC SIGNAL RM 620 - HOSPITAL
10	WILLIAMSON	\$149,001.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	14-Nov	1	CHILSOLEM TRAIL
11	WILLIAMSON	\$149,001.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3237	14-Nov	1	PFLUGERVILLE PARKWAY
12	WILLIAMSON	\$265,593.00	CITY OF ROUNDROCK	BILL STABIN	512-218-3239	14-Nov	1	GREEN LAWN PARKWAY

# CITY OF AUSTIN PROJECTS

1	TRAVIS	SUB	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
2	TRAVIS	\$60,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
3	TRAVIS	\$60,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
4	TRAVIS	\$60,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
5	TRAVIS	\$1,200,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
6	TRAVIS	\$2,400,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
7	TRAVIS	\$300,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
8	TRAVIS	\$88,448.15	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
9	TRAVIS	\$116,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
10	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
11	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
12	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
13	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
14	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
15	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
16	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
17	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
18	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
19	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
20	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
21	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
22	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
23	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
24	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
25	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
26	TRAVIS	\$89,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS
27	TRAVIS	\$1,200,000.00	CITY OF AUSTIN	JOEL BRUNDETT	479-6037	96	1	TRAFFIC SIGNALS

# PRIVATE PROJECTS

1	TRAVIS	\$600,000.00	SMILING	Y.K. YUNG	512-255-9951	6/97	1	INSTALLED SITE LIGHTING AND ELECTRICAL DUCT BANK
2	TRAVIS	\$700,000.00	SMILING	JOHN ROCHA	512-306-9980	6-Jul	1	HIGH VOLTAGE DUCTBANK, COA SPECS
3	TRAVIS	\$152,000.00	CITY OF ABILENE	JOHN KRIEG	915-676-6280	7/96	1	TRAFFIC SIGNALS
4	HIDALGO	\$42,000.00	CITY OF MCALLEN	PIAR	956-972-1070	2000	1	LOOP CUTTING
5	HIDALGO	\$135,000.00	CITY OF MCALLEN	PIAR	956-972-1070	5-Jul	1	LOOP CUTTING
6	HAYS	\$343,979.00	CITY OF SAN MARCOS	CHASE BOTIN	512-440-1717	6-Dec	1	HIGH VOLTAGE DUCTBANK, PEC SPECS
7	CAMERON	\$396,284.00	CITY OF BROWNSVILLE	DALE LETTON	956-541-1718	5/02	1	TRAFFIC SIGNALS AND INTERCONNECT - 1 & M
8	BECKAR	\$300,000.00	CITY OF SAN ANTONIO	DALE DETTON	512-454-7882	Jun-14	1	TRAFFIC SIGNAL MAST ARM
9	BECKAR	\$300,000.00	CITY OF SAN ANTONIO	DALE DETTON	512-454-7882	Jun-14	1	TRAFFIC SIGNAL MAST ARM
10	TRAVIS	\$221,000.00	RM 920 HEATHER LAKEWAY TEXAS	CURTIS CLINE	512-920-0336	Jun-15	1	TRAFFIC SIGNAL MAST ARM

CONTACT EDWARD SCHROEDER AT 512-255-9951 EXT 114 FOR FURTHER INFORMATION



# ATSCC REFERENCES

COMPANY NAME	CONTACT PERSON	PHONE #	EMAIL	ADDRESS	DESCRIPTION OF GOODS
TECHLINE, INC	TOM SOLTIS	210-844-2995	<a href="mailto:tom.soltis@techline-inc.com">tom.soltis@techline-inc.com</a>	8210 N IH 35 STE 100 NEW BRAUNSFELS TX 78130	SIGNAL POLES LIGHTING FIXTURES ELEC SERVICES GROUND BOXES-CONDUIT-WIRE
PARADIGM	RYAN ZENZEN	713-864-7454	<a href="mailto:rsensen@paradigmtraffic.com">rsensen@paradigmtraffic.com</a>	9001 JAMEEL RD STE 130 HOUSTON TEXAS 77040	SIGNAL HEADS SIGNAL RADAR SIGNAL CONTROLLER SIGNAL BBU
WILDCAT	LISA GWEN	512-781-1937	<a href="mailto:LISA.GWIN@WILDCATELECTRICSUPPLY.COM">LISA.GWIN@WILDCATELECTRICSUPPLY.COM</a>	204 HP BUSINESS DRIVE SAN MARCOS TEXAS 78666	SIGNAL POLES RIA POLES

bid or in any other bid, or to secure through any collusion, conspiracy, or agreement any advantage against the City of San Marcos or any other bidder.

- 4) The prices quoted in your bid are fair and proper and are not affected by any collusion, conspiracy, connivance, or unlawful agreement on the part of your company or anyone acting on its behalf.

24. Prohibition on contracts with companies that boycott Israel. Chapter 2270 and 808, *Texas Government Code* restricts the City from contracting with companies that boycott Israel. By signing below and submission of the HB89 Verification form, the Bidder certifies that it does not boycott Israel and will not during the term of this contract. Failure to maintain the requirements under this provision will be considered a material breach.

25. Prohibition on contracts with companies that do business with Iran, Sudan, or a foreign terrorist organization. Section 2252 of the *Texas Government Code* restricts the City from contracting with companies that do business with Iran, Sudan, or a foreign terrorist organization. By signing below as an authorized signer, the Bidder certifies that it does not do business with Iran, Sudan, or a foreign terrorist organization. Failure to maintain the requirements under this provision will be considered a material breach.

26. Prohibition on contracts with certain foreign-owned companies. Section 2274 of the *Texas Government Code* (SB2116) restricts the City from contracting with companies that do business with certain foreign-owned companies in connection with critical infrastructure if the company is granted direct or remote access; and if the company is owned by citizens of or is directly controlled by the government of China, Iran, North Korea, Russia, or a “designated country”, or headquartered in China, Iran, North Korea, Russia, or a designated country. Designated country is Governor-designated country as a threat to critical infrastructure. By signing below as an authorized signer, the Bidder hereby certifies that it does not do business with certain foreign-owned companies in connection with critical infrastructure as described herein. Failure to maintain the requirements under this provision will be considered a material breach.

27. Prohibition on contracts with companies that discriminate against firearm and ammunition industries. Section 2274 of the *Texas Government Code* (SB19) restricts the City from contracting with companies that discriminate against firearm and ammunition industries. By signing below as an authorized signer, the Bidder certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association; and will not discriminate against the same during the term of this contract. (Only applies to companies with 10 or more full-time employees and for a contract value greater than \$100,000.) Failure to maintain the requirements under this provision will be considered a material breach.

28. Prohibition on contracts with companies boycotting Certain Energy Companies. Section 2274 of the *Texas Government Code* (SB13) restricts the City from contracting with companies that boycott energy companies. By signing below as an authorized signer, the Bidder certifies that it does not have a practice, policy, guidance, or directive boycotting energy companies, and will not discriminate against the same during the term of this contract. (Only applies to companies with 10 or more full-time employees and for a contract value greater than \$100,000.) Failure to maintain the requirements under this provision will be considered a material breach.



I authorize and request any person or firm to furnish any information requested by the City of San Marcos, TX to verify the information contained in this Statement of Bidder's Qualifications.

By: \_\_\_\_\_

Signature of Authorized Representative

Edward G. Schroeder V.P.

Printed Name/Title of Authorized Representative

Austin Traffic Signal Construction Co, Inc.

Name of Business

7-2-2025

Date

State of

Texas

County of

Travis

Edward Schroeder, being duly sworn, deposes and says that they are Vice President  
of Austin Traffic Signal and that all of the information and responses contained in this Statement  
of Bidder's Qualifications are true and correct.

Subscribed and sworn to before me on

July 02, 2025

[Signature]

NOTARY STAMP

Notary Public, State of

Texas



### Subcontractors List

I, the undersigned Bidder, intend to utilize the following subcontractors on this Project:

Type/Trade	Contractor Name	Address	Phone	Email
Boring	KRC Construction	Lexington, TX	5129401585	Krcconstruction.krc@gmail.com

I agree that I, the Bidder, will not substitute subcontractors without the written approval of the Owner.

Bidder/Contractor:

By: 

Signature of Authorized Representative

Edward G. Schwede

Printed Name of Representative

Vice President

Title of Representative

Austin Traffic Signal Construction Co, Inc.

Name of Business

Date: 7-2-2025



# HOUSE BILL 89 VERIFICATION

(This affidavit must be completed and submitted with bid/proposal.)

Pursuant to Sections 2271.001, 2271.002, 808.001, Texas Government Code:

1. "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes; and
2. "Company" has the meaning assigned by Section 808.001, except that the term does not include a sole proprietorship.
3. Section only applies to a contract that is between a governmental entity and a company with 10 or more full-time employees; and has a value of \$100,000 or more that is to be paid wholly or partly from public funds of the governmental entity.

As the undersigned legal representative of Austin Traffic Signal Construction Co, Inc.,  
(Business Name)

after being duly sworn by the undersigned notary, do hereby depose and verify under oath that the company named-above, under the provisions of Subtitle F, Title 10, Government Code Chapter 2271:

- a. Does not boycott Israel currently; and
- b. Will not boycott Israel during the term of the contract City of San Marcos, Texas.

[Signature]  
(Business Representative Signature)  
Vice President  
(Title)

7-2-2025  
(Date)

STATE OF Texas §  
COUNTY OF Travis §

On this day, BEFORE ME, Edward Schroeder personally appeared and personally-known to me or proved to me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her capacity, and that by his/her signature on the instrument, the individual executed the instrument for purposes and consideration therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE this 2nd day of July, 2025.

[SEAL]



[Signature]  
NOTARY PUBLIC in and for the  
State of Texas

# CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

FORM CIQ

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor.

## OFFICE USE ONLY

Date Received

1 Name of vendor who has a business relationship with local governmental entity.

2 ☐ Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

\_\_\_\_\_  
Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, other than investment income, from the vendor?

☐ Yes

☐ No


B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer or a family member of the officer AND the taxable income is not received from the local governmental entity?

☐ Yes

☐ No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more.

6 ☐ Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7   
Signature of vendor doing business with the governmental entity

  
Date



## **CONFLICT OF INTEREST QUESTIONNAIRE**

### **For vendor doing business with local governmental entity**

A complete copy of Chapter 176 of the Local Government Code may be found at <http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm>. For easy reference, below are some of the sections cited on this form.

**Local Government Code § 176.001(1-a):** "Business relationship" means a connection between two or more parties based on commercial activity of one of the parties. The term does not include a connection based on:

- (A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an agency of a federal, state, or local governmental entity;
- (B) a transaction conducted at a price and subject to terms available to the public; or
- (C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and that is subject to regular examination by, and reporting to, that agency.

**Local Government Code § 176.003(a)(2)(A) and (B):**

- (a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

\*\*\*

- (2) the vendor:

(A) has an employment or other business relationship with the local government officer or a family member of the officer that results in the officer or family member receiving taxable income, other than investment income, that exceeds \$2,500 during the 12-month period preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;

or

(ii) the local governmental entity is considering entering into a contract with the vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts that have an aggregate value of more than \$100 in the 12-month period preceding the date the officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or

(ii) the local governmental entity is considering entering into a contract with the vendor.

**Local Government Code § 176.006(a) and (a-1)**

- (a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);

(2) has given a local government officer of that local governmental entity, or a family member of the officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any gift described by Section 176.003(a-1); or

(3) has a family relationship with a local government officer of that local governmental entity.

- (a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator not later than the seventh business day after the later of:

- (1) the date that the vendor:

(A) begins discussions or negotiations to enter into a contract with the local governmental entity; or

(B) submits to the local governmental entity an application, response to a request for proposals or bids, correspondence, or another writing related to a potential contract with the local governmental entity; or

- (2) the date the vendor becomes aware:

(A) of an employment or other business relationship with a local government officer, or a family member of the officer, described by Subsection (a);

(B) that the vendor has given one or more gifts described by Subsection (a); or

(C) of a family relationship with a local government officer.



## **ADDENDUM #1**

June 12, 2025

This addendum will be considered a part of the **Traffic Signal Construction & Maintenance IDIQ Rebid, (IFB #2025-135)**. Where provisions of this addendum differ from those of the original Contract Documents, this addendum will govern.

### **A. CHANGES:**

#### **1. Section 3. Bid Opening**

The submission deadline for bids has been changed from Thursday, June 26, 2025, at 2PM (Local Time), to **Thursday, July 3, 2025, at 2PM (Local Time)**.

### **B. ATTACHMENT:**

1. Attachment 1 – Revised Mailing Label

Sincerely,

A handwritten signature in black ink that reads "Robertson".

Sara Robertson, CTCD/CTCM  
Construction Contracts Specialist

cc: Ning Zou, Transportation Engineer

A handwritten signature in blue ink, appearing to be "CMA".





**ADDENDUM #2**  
June 20, 2025

This addendum will be considered a part of the **Traffic Signal Construction & Maintenance IDIQ Rebid, (IFB #2025-135)**. Where provisions of this addendum differ from those of the original Contract Documents, this addendum will govern.

**A. CHANGES:**

**1. Statement of Bidder's Qualifications and Assurances**

Item 16 shall be removed and replace with the following

16. To be considered qualified for the scope of work in this Contract, your company must have completed the following:

**Two (2) projects** as a prime contractor or subcontractor of a substantially similar character involving traffic signal construction and maintenance with a cost in excess of \$100,000 within the **San Marcos-Austin Metropolitan Statistical Area (MSA)** in the last five (5) years. List **ALL** projects of within the last three (3) years meeting these requirements.

You may attach your own list if it contains all information.

**B. ATTACHMENT:**

**1. Attachment 2 – Statement of Bidder's Qualifications and Assurances**

Sincerely,

A handwritten signature in blue ink that reads "S. Robertson".

Sara Robertson, CTCD/CTCM  
Construction Contracts Specialist

cc: Ning Zou, Transportation Engineer

See Attached Previous San Marcos Contracts

A large, stylized handwritten signature in blue ink, likely belonging to Ning Zou.

**Notice of Award**


STATE OF TEXAS

COUNTY OF HAYS

**Owner:** The City of San Marcos, Texas      **Date of award:** January 6, 2015  
**Contractor:** Austin Traffic Signal Construction Company, Inc.  
**Contractor Representative:** Edward Schroeder, Vice President  
**City Project Manager and Engineer:** Ning Zou, Transportation Engineering Manager  
**IDIQ Master Contract for:** Traffic Signal Construction and Maintenance  
**Estimated Annual Contract Price:** \$534,470.00

The Owner has awarded a contract to the Contractor in accordance with the plans and specifications prepared by the Engineer. The Owner anticipates the issuance of Work Order(s) for individual Projects in accordance with this Contract. The Contractor must commence work on each Project assigned by the Project Start Date set in the corresponding individual Work Order and must achieve substantial and final completion of each Project in accordance with the dates established in each Work Order.

Owner: City of San Marcos


By:   
Jared Miller, City Manager

Date: 01/16/2015

Acknowledgment of receipt of Notice of Award by Contractor:  
Austin Traffic Signal Construction Co, Inc.

Printed contractor name

Date: 1-27-2015

By:   
Signature

Edward G. Schroeder V.P.  
Printed name, title

**Note to Contractor:** Execute this Notice and all originals of the Owner-Contractor Agreement, and return the Notice and all original Agreements to the City Legal Department within ten (10) calendar days after the Contractor's receipt of the Notice of Award as evidenced by the returned Certified Mail Receipt. Keep a copy of the Agreement and use that copy to obtain necessary bonds and insurance certificates. Deliver the bonds and insurance certificates to the City Legal Department within 14 calendar days after the Contractor's receipt of the Notice of Award as evidenced by the returned Certified Mail Receipt. If the bonds or insurance certificates require





**LEGAL**

March 2, 2017

Austin Traffic Signal Construction Company, Inc.  
4615 Priem Lane  
Pflugerville, Texas 78660

Attention: Edward Schroeder, V.P.

Dear Mr. Schroeder:

Attached is your Notice of Contract Compliance for the second renewal term of the Traffic Signal Construction and Maintenance IDIQ Contract with the City of San Marcos. **Please sign the notice, copy for yourself, and return the original to me as soon as possible.** The Project Manager will contact you about attending a preconstruction conference and the issuance of Work Orders against this contract.

Please contact me at 512-393-8156 if you have any questions. Thank you for your cooperation.

Sincerely,

Sincerely,

Renate Claybourn,  
Contracts Manager

enc.

xc: Sabas Avila, P.E., Assistant Director, Public Services - Transportation  
Ning Zou, Transportation Engineering Manager  
Charles Blue, Contract Administrator  
Connie Singleton, Purchasing Specialist, Senior-Construction

**Notice of Contract Compliance**

**Owner:** The City of San Marcos, Texas

**Contractor:** Austin Traffic Signal Construction, Inc.

**Contractor Representative:** Edward Schroeder, Vice President

**City Project Manager and Engineer:** Ning Zou, Transportation Engineering Manager


**IDIQ Master Contract for:** Traffic Signal Construction and Maintenance

**Contract Effective Date** \_\_\_\_\_ initial or X (renewal): March 1, 2017 (2nd)

**Estimated Annual Contract Price:** \$534,470.00


The Owner notifies the Contractor that it is in compliance with the requisite insurance and bond requirements of this Contract for this Contract term and that it is required to commence work in compliance with each Work Order issued by the Owner against this Contract. The contract time for each Project assigned is established in the corresponding Work Order.

The Owner reminds the Contractor of its obligation under State law to file a certificate of workers' compensation insurance with the Owner for each subcontractor that will perform work at the Project site prior to the subcontractor's commencement of work.

By:   
Jared Miller, City Manager  
Steve Parker, Asst City Manager

**ACCEPTANCE OF NOTICE:**






Receipt of this Notice of Contract Compliance  
acknowledged by the Contractor:

  
Signature

Edward G. Schroeder  
Printed name, title

March 3<sup>rd</sup>, 2017  
Date



CITY OF SAN MARCOS CONSTRUCTION CHANGE ORDER																																																																								
PROJECT: COSM Traffic Signal Construction and Maintenance ID16 CONTRACT NO.: IFB 218-318						Date Prepared: 12/10/19 Change Order #: 2																																																																		
CONTRACTOR: Arden Traffic Signal Construction Company Inc. ADDRESS: 4615 Pflum Lane CITY/STATE/ZIP: Pflugerville TX 78660																																																																								
We are accepting this Change Order to the referenced contract in consideration of the Change Order agreed to herein as complete equitable adjustments and full and final payment for the Contractor's additional work, the Contractor hereby releases the Owner from any and all liability under this contract for further equitable adjustments, including additional time for performance, attributable to such facts or circumstances giving rise to the proposal for adjustment.																																																																								
Type and justification provided for the following modification or addition: [EXPLANATION HERE]																																																																								
<table border="1"> <thead> <tr> <th>ITEM NUMBER</th> <th>ITEM</th> <th>DESCRIPTION</th> <th>PREVIOUS QUANTITY</th> <th>REVISED QUANTITY</th> <th>CHANGE IN QUANTITY</th> <th>UNIT</th> <th>UNIT PRICE</th> <th>TOTAL</th> </tr> </thead> <tbody> <tr> <td>500</td> <td>SPCO REF.</td> <td>500A Mobilization (calculated)</td> <td>0</td> <td>3</td> <td>3</td> <td>EA</td> <td>\$1,500.00</td> <td>\$4,500.00</td> </tr> <tr> <td>500</td> <td>500A</td> <td>Mobilization (calculated 2)</td> <td>0</td> <td>1</td> <td>1</td> <td>EA</td> <td>\$1,000.00</td> <td>\$1,000.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td colspan="7">TOTAL FOR BID CATEGORY</td> <td>BID TOTAL II</td> <td>\$7,500.00</td> </tr> </tbody> </table>										ITEM NUMBER	ITEM	DESCRIPTION	PREVIOUS QUANTITY	REVISED QUANTITY	CHANGE IN QUANTITY	UNIT	UNIT PRICE	TOTAL	500	SPCO REF.	500A Mobilization (calculated)	0	3	3	EA	\$1,500.00	\$4,500.00	500	500A	Mobilization (calculated 2)	0	1	1	EA	\$1,000.00	\$1,000.00	ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00	ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00	ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00	TOTAL FOR BID CATEGORY							BID TOTAL II	\$7,500.00
ITEM NUMBER	ITEM	DESCRIPTION	PREVIOUS QUANTITY	REVISED QUANTITY	CHANGE IN QUANTITY	UNIT	UNIT PRICE	TOTAL																																																																
500	SPCO REF.	500A Mobilization (calculated)	0	3	3	EA	\$1,500.00	\$4,500.00																																																																
500	500A	Mobilization (calculated 2)	0	1	1	EA	\$1,000.00	\$1,000.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION						\$0.00																																																																
TOTAL FOR BID CATEGORY							BID TOTAL II	\$7,500.00																																																																
<table border="1"> <thead> <tr> <th>ITEM NUMBER</th> <th>ITEM</th> <th>DESCRIPTION</th> <th>PREVIOUS QUANTITY</th> <th>REVISED QUANTITY</th> <th>CHANGE IN QUANTITY</th> <th>UNIT</th> <th>UNIT PRICE</th> <th>TOTAL</th> </tr> </thead> <tbody> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td>0</td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td>0</td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td>0</td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td>ITEM #</td> <td>ITEM #</td> <td>ITEM DESCRIPTION</td> <td></td> <td></td> <td>0</td> <td></td> <td></td> <td>\$0.00</td> </tr> <tr> <td colspan="7">TOTAL FOR BID CATEGORY</td> <td>BID TOTAL II</td> <td>\$0.00</td> </tr> </tbody> </table>										ITEM NUMBER	ITEM	DESCRIPTION	PREVIOUS QUANTITY	REVISED QUANTITY	CHANGE IN QUANTITY	UNIT	UNIT PRICE	TOTAL	ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00	ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00	ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00	ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00	TOTAL FOR BID CATEGORY							BID TOTAL II	\$0.00									
ITEM NUMBER	ITEM	DESCRIPTION	PREVIOUS QUANTITY	REVISED QUANTITY	CHANGE IN QUANTITY	UNIT	UNIT PRICE	TOTAL																																																																
ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00																																																																
ITEM #	ITEM #	ITEM DESCRIPTION			0			\$0.00																																																																
TOTAL FOR BID CATEGORY							BID TOTAL II	\$0.00																																																																
TOTAL CHANGE ORDER						TOTAL III: \$7,500.00																																																																		
CHANGE IN DAYS REQUESTED FOR CHANGE ORDER						0																																																																		
<table border="1"> <thead> <tr> <th>Date</th> <th>Contract Document</th> <th>Amount</th> <th>Days</th> <th>Running Sum</th> <th>% Change</th> </tr> </thead> <tbody> <tr> <td></td> <td>ORIGINAL CONTRACT AMOUNT:</td> <td>\$670,275.00</td> <td>0</td> <td>\$670,275.00</td> <td>0.0%</td> </tr> <tr> <td></td> <td>CHANGE ORDER 1</td> <td>\$16,100.00</td> <td>0</td> <td>\$686,375.00</td> <td>2.2%</td> </tr> <tr> <td></td> <td>CHANGE ORDER 2</td> <td>\$7,500.00</td> <td>0</td> <td>\$701,074.00</td> <td>3.1%</td> </tr> <tr> <td></td> <td>CHANGE ORDER 3</td> <td>\$0.00</td> <td>0</td> <td>\$701,074.00</td> <td>0.0%</td> </tr> <tr> <td></td> <td>CHANGE ORDER XX</td> <td>\$0.00</td> <td>0</td> <td>\$701,074.00</td> <td>0.0%</td> </tr> <tr> <td></td> <td>REVISED CONTRACT AMOUNT/DAYS:</td> <td>\$701,074.00</td> <td>0</td> <td></td> <td></td> </tr> </tbody> </table>										Date	Contract Document	Amount	Days	Running Sum	% Change		ORIGINAL CONTRACT AMOUNT:	\$670,275.00	0	\$670,275.00	0.0%		CHANGE ORDER 1	\$16,100.00	0	\$686,375.00	2.2%		CHANGE ORDER 2	\$7,500.00	0	\$701,074.00	3.1%		CHANGE ORDER 3	\$0.00	0	\$701,074.00	0.0%		CHANGE ORDER XX	\$0.00	0	\$701,074.00	0.0%		REVISED CONTRACT AMOUNT/DAYS:	\$701,074.00	0																							
Date	Contract Document	Amount	Days	Running Sum	% Change																																																																			
	ORIGINAL CONTRACT AMOUNT:	\$670,275.00	0	\$670,275.00	0.0%																																																																			
	CHANGE ORDER 1	\$16,100.00	0	\$686,375.00	2.2%																																																																			
	CHANGE ORDER 2	\$7,500.00	0	\$701,074.00	3.1%																																																																			
	CHANGE ORDER 3	\$0.00	0	\$701,074.00	0.0%																																																																			
	CHANGE ORDER XX	\$0.00	0	\$701,074.00	0.0%																																																																			
	REVISED CONTRACT AMOUNT/DAYS:	\$701,074.00	0																																																																					
Your signature below will constitute your acceptance of this Change Order:																																																																								
1. Prepared By Project Manager.					2. Contractor.																																																																			
 (Signature) Date: 12/10/19					 (Contractor Signature, Title) Date: 12-9-19																																																																			
3. Recommended by Design Consultant					4. Recommended by Department Director																																																																			
 (Consultant Signature, Title) Date: 12/09/19					 (Director Signature) Date: 12/9/19																																																																			
5. Reviewed by Finance					6. Approved By																																																																			
Contractor Acknowledged: _____ Date: _____ Purchasing Manager: _____ Date: _____					 Purchasing Manager Date: 12/11/19																																																																			
Distribution List: Project Manager Finance Department - Contract Administration Contractor Inspector																																																																								



## Request for City Manager Signature

(\$50,000 and higher)

Project Name/Contract Number:	Traffic Signal Construction & Maintenance IDIQ	IFB 221-142
Department Contact / Department Name:	Ning Zou	Public Services
Date of City Council Approval: (Past or Recent)	August 17, 2021	
Return Signed Document to:	Rachel Shelton	Ext. 8174

### Background/Purpose:

The attached contract with Austin Traffic Signal Construction, Co., Inc was approved by Council on August 17, 2021, Resolution #2021-148R and is ready for execution.

### **Reviewed / Approved:**

User Department Director:	DocuSigned by: <i>Sabas Avila, P.E., CFM</i> 000742002654441E	Date:	9/2/2021
Purchasing / Contracting POC:	DocuSigned by: <i>Rachel Shelton</i> 0009509130E841A	Date:	9/2/2021
Finance Director: (CDBG-DR)	N/A	Date:	
Purchasing Manager:	DocuSigned by: <i>Lynda Williams</i> 0E5E7EC3AD0B4D	Date:	9/2/2021
Other Depts. as needed	N/A	Date:	





## Request for City Manager Signature

(\$50,000 and higher)

Project Name/Contract Number:	Traffic Signal Construction & Maintenance IDIQ	IFB 221-142
Department Contact / Department Name:	Ning Zou	Public Services
Date of City Council Approval: (Past or Recent)	August 17, 2021	
Return Signed Document to:	Rachel Shelton	Ext. 8174

### Background/Purpose:

The attached contract with Austin Traffic Signal Construction, Co., Inc was approved by Council on August 17, 2021, Resolution #2021-148R and is ready for execution.

### **Reviewed / Approved:**

User Department Director:	<small>DocuSigned by:</small>  <small>0007482006A4416E</small>	Date:	9/2/2021
Purchasing / Contracting POC:	<small>DocuSigned by:</small>  <small>0009009130E841A</small>	Date:	9/2/2021
Finance Director: (CDBG-DR)	N/A	Date:	
Purchasing Manager:	<small>DocuSigned by:</small>  <small>00A827EC3AD0B45D</small>	Date:	9/2/2021
Other Depts. as needed	N/A	Date:	



**FINANCE – PURCHASING**

October 4, 2022

Austin Traffic Signal Construction Co., Inc.  
Attn: Ed Schroeder, VP  
PO Box 130  
Round Rock, TX 78680

Sent via email: [eschroeder@atscc.com](mailto:eschroeder@atscc.com)

RE: **LETTER OF AGREEMENT**  
221-142 Traffic Signal Construction & Maintenance IDIQ

Pursuant to the terms of the contract referenced above, the City of San Marcos chooses to extend the contract with Austin Traffic Signal Construction Co., Inc for the referenced contract for an additional one (1) year term. This first extension period will be from October 1, 2022, through September 30, 2023.

All remaining terms and conditions of the original contract will remain in full force and effect for the duration of this agreement.

Please indicate your acceptance of this agreement by countersigning below.


Sincerely,

DocuSigned by:  
*Lynda Williams*  
6E68F7FC3ADB480...  
Lynda Williams  
Purchasing Manager

---

**Counter-signature and acceptance:**

**Austin Traffic Signal Construction Co., Inc.**

Signature:   
Title: V. P.  
Printed Name: Edward Schroeder  
Date: 10/5/2022



**SEALED BID • DO NOT OPEN**

**SEALED BID NO.:** 2025-135

**BID TITLE:** Traffic Signal Construction & Maintenance IDIQ IFB Rebid

**DUE DATE/TIME:** July 3, 2025, prior to 2:00 PM (Local Time)

**SUBMITTED BY:**

*Austin Traffic Signal Const. Co. Inc*

(Company Name of Bidder)

*Round Rock, TX 78680*

(City/State)

**DELIVER TO:**

City of San Marcos

Office of the Purchasing Manager

Attn: Sara Robertson

Municipal Building 3

630 East Hopkins Street

San Marcos, Texas 78666



This Bid/Proposal was received in the  
Office of the Purchasing Manager at:

25 JUL 3 92514