



**FINANCE DEPARTMENT – PURCHASING AND CONTRACTING DIVISION**

**-DRAFT -**

(Date to be determined)

E-Z Bel Construction, LLC  
Attn: Randy Hood  
203 Recoleta Road  
San Antonio, Texas 78261

(sent via email: rhood@ezbel.com)

Re: Downtown Accessible Pedestrian Traffic Signal Improvements IFB #219-394 – Bid Rejection

Mr. Hood:

Thank you for responding to the above referenced Invitation for Bid. Your bid for \$489,645.00 was the only bid received and is significantly higher than the estimated construction cost of \$289,733.15. For this reason, the City has decided to reject your bid, pursuant to conditions of the bidding and contract documents, Invitation for Bids, Section 8 and Instructions to Bidders, Section 9.

The City will reevaluate the scope and any necessary modifications for future bidding.

We appreciate your time and effort in preparing and submitting a bid for this project. We look forward to your continued interest in working with the City of San Marcos.

Your bid bond will be mailed to you within the next few weeks.

Thank you,

Lynda Williams  
Purchasing Manager

cc: Sabas Avila, CoSM Public Services Department